FACILITY ENGINEERING

MASSACHUSETTS ARMY NATIONAL GUARD 2808
RICHARDSON ROAD
CAMP EDWARDS CAPE COD, MA 02542

PROJECT NUMBER 260686

STATEMENT OF WORK FOR
CONTRACT SERVICES TO
PERFORM

Procurement, Installation, and
Annual
Inspection/Maintenance of
Fire Extinguishers for Camp
Edwards

AT

MTA CAMP EDWARDS,
CAPE COD MASSACHUSETTS

June 2026



Procurement, Installation, and Annual
Inspection/Maintenance of Fire Extinguishers for

Camp Edwards

STATEMENT OF WORK

SECTION 01000

GENERAL REQUIREMENTS
This statement of work is hereby made part of the pre-printed forms of this contract.

1.1 SCOPE OF WORK: Furnish all necessary fire extinguishers, installation labor/supervision, and
annual certification services for all the facilities listed in this document. All facilities listed are owned by
MTA Camp Edwards, MA.

1.2 HOURS OF OPERATION: Normal working hours for Camp Edwards are 7:00 a.m. to 3:00 p.m.
Monday through Friday, excluding Federal & noted State Holidays. Any work requested outside these
scheduled times, if approved by the Contracting Officer, will be performed at no additional cost to the
government.

1.3 QUALIFICATIONS: The work as specified herein shall be performed by qualified personnel who
are thoroughly familiar with specific fire extinguisher work in commercial facilities. The Contractor and/or
Foreman and any sub-contractors must have been engaged in this type of business for at least five (5)
years prior to the date of his/her bid and shall have all appropriate licenses and/or certifications
necessary to perform the work as outlined. The contractor shall provide the Project Manager (PM)
and/or the Contracting Officer (CO) with a copy of said licensing and certifications upon request.

1.4 INSPECTION BY THE GOVERNMENT: The Project Manager, as the designated field
representative, will withess and/or inspect all aspects of the Contractors’ work. All work rejected because
of these inspections will be re-accomplished by the Contractor at no additional cost to the Government.

1.5 ENVIRONMENTAL CONSIDERATIONS: Contractor shall take every precaution to protect both
land and water resources within the Base proper, on Cape Cod and throughout Massachusetts in
general. Under no circumstances will waste or recycling byproducts be disposed of at any other than the
designated and/or an approved site for the specified byproduct. The contractor shall collect, transport,
store, recycle, and dispose of all waste and recycling materials in strict compliance with these
specifications and in accordance with all applicable laws and regulations of the Commonwealth of
Massachusetts. Should spillage of any kind occur, the Contractor shall take immediate actions to contain
the spillage and appropriately clean up or abate the area as necessary and notify the appropriate
authorities 911. If clean up or abatement actions are necessary, the Contractor shall comply with the
applicable Federal, State and local laws and regulations concerning environmental pollution control and
abatement, in effect on the bid date for this contract. All necessary clean up and/or abatement and site
restoration actions shall be at the direction of the Contracting Officer and at no additional cost to the
Government.

1.6 SAFETY: All work shall be accomplished in accordance with applicable OSHA Standards. The
contractor shall take all necessary precautions to ensure the work crew abides by industry safety
standards in the performance of the work.

1.7 FIRE PROTECTION: The Contractor shall take all necessary precautions to ensure all operations
are performed in a safe manner and that they are in strict compliance with current State and Federal
Codes and Regulations. Additionally, he/she shall adhere to the requirements of JBCC Fire and
Emergency Services Fire Prevention Standard 911-1 while performing work on Camp Edwards. HOT
WORK PERMITS ARE REQUIRED FOR ALL WELDING, CUTTING, AND/OR SPARK PRODUCING
OPERATIONS. Hot work permits are issued through the PM of the project.



1.8

SECURITY REQUIREMENTS: Camp Edwards is a "closed" facility located at Joint Base Cape

Cod (JBCC). Entrance to JBCC and Camp Edwards is controlled, and security is strictly enforced. An
NCIC (National Crime Information Center) background check will be accomplished on all contractor
personnel prior to access to those facilities under jurisdiction of Provost Marshall and Security Forces
Counsel of the JBCC. Contractor shall be required to provide the Real IDs or Passports of their
personnel and that of any sub-contractors at the pre-performance meeting or no less than 3 business
days prior to required access.

1.9.

1.8.1 The Project Manager (PM), telephone (857) 360-5534, will provide the successful bidder
with an electronic copy of the Security form, used to provide the necessary information. The
personal information shall be filled in completely and submitted via email to the PM. Required
information: Employers’ name, Employees name, Date of Birth and Citizenship, Country of
Origin, Real ID and State of issue, Vehicle year, Make & Model, Vehicle Registration Plate
(Tag) number and State of issue.

1.8.2 All access to the base must be through the main entrance located at 4000 Connery Ave,
Buzzards Bay, MA 02542. The Security Forces Pass and ID office is located immediately after the
main entrance on the lefthand side on Connery Ave. Their hours of operation are from 8:00am —
2:00pm, M - F. The contractor shall ensure that all employees, sub-contractors and their
employees, and suppliers are registered for base entrance and that they shall remain within the
designated "work site" as identified. The contractor is cautioned that the Government will not be
held liable for any cost incurred due to delays encountered or for non-compliance or conformance
with the security requirements and procedures.

CONTINUED USE OF FACILITIES: During this contract, the site will continue to be occupied.

Work will be performed in an orderly manner with minimum disturbance and inconvenience to the
occupant. The contractor will confine their personnel to only those areas required in performing the work.
Agreement will be reached between the contractor and the Project Manager as to when the site will be
available to perform the work. The contractor will inform the PM of these arrangements and confirm the
appointment three (3) business days prior to the proposed schedule to ensure nothing has changed and
ensure prompt access to the work areas.

1.10. DAMAGE TO APPURTENANCES OR FINISHES: Damaged property due to the contractor's
operations will be cleaned, repaired, replaced, or restored without cost to the government. Misuse or
abuse of government property will be a reason for default action under the terms of the contract.

1.11. SITE VISIT: Prospective bidders are not required to attend the site walk. The project site-walk
date and time will be posted on COMMBUYS. Bidders are cautioned to submit an NCIC form to the
PM to obtain pre-approval base access, 72 hours in advance to the site walk. Individual
appointments will not be accommodated.

END OF SECTION



SECTION 02000

SPECIFIC WORK REQUIREMENTS

This statement of work is hereby made part of the pre-printed forms of this contract.

2.0 GENERAL: The contractor shall provide all equipment, labor, materials, parts, supervision and
other support services necessary to perform the service. All these services are required to meet: all
applicable Federal, State/Local Codes and Regulations. Equipment and tools will be operated strictly in
accordance with the limitations established by the manufacturer and to the satisfaction of the Directorate
of Facility Engineering Project Manager. All facilities identified herein are located within the confines of
Camp Edwards.

2.1 SCHEDULE OF WORK: The contractor will schedule work to begin after the Notice to Proceed has
been provided by the Project Manager. The contractor shall be responsible for coordinating with the
building manager and the Project Manager to ensure available access and completion within the contract
timelines. Once all parties agree to service dates, the Contractor will confirm three (3) days in advance
with the PM.

2.2 SUPERVISION: The contractor will provide competent supervision when work is in progress.
He/she is responsible for scheduling and coordinating necessary trade activities through Camp Edward’s
Project Management (857) 360-5534. The contractor’s job supervisor shall be held accountable for:

2.2.1 Ensuring that all work is accomplished, and materials used are in accordance with the
contract and current code requirements. All materials shall be used strictly in conformance with
manufacturer's directions and warnings.

2.2.2 Ensure employees’ conforming to all regulations, Federal, State, and local, governing the
performance of all work and that they confine all activities to the specified work site.

2.3 CONTRACT CHANGES:

2.3.1 The Commonwealth Military Division through the National Guard Construction Facility
Management Officer reserve the right to modify the original contract by adding, subtracting and/or
substituting work elements which fall within the scope.

2.3.2 All changes to this contract shall be submitted through the PM and require processing and
approval from the Contracting Officer before they can be considered a part of this contract and/or
before any payments can be issued to the contractor.
2.4 SUBMITTALS: The contractor shall be responsible for providing the following document and
material submittals to meet the requirements specified herein

END OF SECTION



SECTION 03000

TECHNICAL SCOPE

This statement of work is hereby made part of the pre-printed forms of this contract.

3.0 GENERAL: The Contractor shall provide all equipment, materials, labor, supervision and or other
support services necessary to perform all the work to install fire extinguisher and perform a 3-year annual
inspection service contract for all of the listed Camp Edwards facilities

3.1 SYSTEM DESCRIPTIONS: The table below will show what class extinguishers are required in
each facility to meet MA state building code. Every fire extinguisher will be mounted on a wall and
installed with a wall bracket.

3.2 SPECIFIC REQUIREMENTS: All work shall be performed in strict compliance with the parameters
of the Statement of Work unless permitted otherwise by the PM. The contractor is cautioned that their
supervisors and laborers shall be thoroughly familiar with the requirements as stated in these documents
and this specification and will be required to have a copy of the contract documents with them at the time
of service. The contractor service requirements include but are not limited to or by the minimal work
elements noted herein and they shall complete the following in their efforts to meet compliance:

3.2.1 Allinspection/maintenance/certifications as identified in the equipment’s manufacturers
O&M manuals and service bulletins, and standard practices for the trade, and/or required by MA
State Building Codes which are not specified or described herein shall be deemed part of this
specification.

3.2.2 Minimum Requirements:

3.2.2.1 Procure all of the fire extinguishers with their required wall mounted brackets listed
in the table.

3.2.2.2 |Install all of the fire extinguishers in the specific facility listed with extinguishers.

3.2.2.3 All fire extinguishers must be installed on a wall and with a wall mount bracket
provided by the contractor. Wall material includes but not limited to CMU,
Concrete, drywall, and various types of lumber. Wall mounted brackets must be
tied into a stud if the wall contains wood studs.

3.2.2.4 The fire extinguishers must be more than 4” above floor level measuring from
the bottom of the extinguisher and less than 5 max height measuring from the
top of the extinguisher.

3.2.2.5 An electronic copy of a list that provides all the building numbers and locations
in the building where the new fire extinguishers are installed provided to the PM.

3.2.2.6 Upon completion of all work, a complete final inspection with PM.

END OF SECTION



Building Fire Extinguisher

Building Number Building Area Uo-M 51b ABC|10lb ABC |2A\K
00102 15,822 SF 6
00110 2,304 SF 3
01031 3,195 SF 2
01200 6,035 SF 4
01201 3,731 SF 2
01206 6,707 SF 3
01213 7,670 SF 5
01221 1,296 SF 2
01224 1,968 SF 2
01225 1,968 SF 2
01226 1,968 SF 2
01227 1,968 SF 2
01228 1,968 SF 2
01229 1,968 SF 2
01232 3,528 SF 3
01233 3,528 SF 3
01243 1,056 SF 1
01244 2,112 SF 1
01245 1,056 SF 1
01246 2,064 SF 1
01247 1,056 SF 1
01248 2,112 SF 1
01249 1,056 SF 1
01250 2,208 SF 1
01251 1,144 SF 1
01253 1,144 SF 1
01254 2,256 SF 3
01255 1,144 SF 1
01257 1,144 SF 1
01259 1,144 SF 1
01261 1,144 SF 1
01262 2,208 SF 1
01263 1,144 SF 1
01265 1,144 SF 1

|1o BC



Building Fire Extinguisher

01267
01269
01805
02806
02807
02808
02810
02812
02814
02816
02822
03139
03140

03461
03468

03469
03493
03494
03495
03496
03497
03498
03499
03506
04005
04010
04012
04017
04020
04021
04030
04031
04032
04202
04220

1,144
1,056
3,590
5,063
2,400
21,600
3,200
4,004
9,000
77,432
28,080
8,518
2,400

18,235
8,501

1,676
4,800
6,000
6,400
1,400
2,400
4,970
1,750
1,500
1,144
400
1,800
324
3,472
780
1,144
543
960
368
836
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Building Fire Extinguisher

04350
04679
04680
04682
04690
04691
04699
5212

05218
05220
05221
056222
05223
05224
05230
05231
05232
05234
05240
05242
05243
05244
05245
05246
05518
05519
05520
05521
05522
05523
05524
05526
5501

5502

5503

1,500
7,000
875
49,044
180
117
40

1,900
14,160
25,913
25,122
32,125
25,122
25,122

4,940
25,122
25,122
25,122
25,122
25,122
25,122
15,295

800

6,204

7,324

7,324

7,324

6,204

7,324

7,324

7,324
10,951

9,276

6,204
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Building Fire Extinguisher

5505
5506
5507
5508
5509
5510
5511
5512
5513
5514
5515
5516
5517
05219

6,204
7,324
6,204
6,204
10,951
7,324
7,324
6,204
6,204
6,204
6,204
10,951
10,951
10,673
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