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Town of Saugus 2026 Guardrail Improvement Project
Department of Public Works

INVITATION TO BID

2026 Guardrail Improvement Project
Saugus, Massachusetts

Sealed bids will be publicly opened on Wednesday August 12, 2026 at the Saugus Department of
Public Works, 515 Main Street, Saugus MA 01906, at 11:00 AM, EST/EDST, for the work described
herein. BIDDERS ARE REQUIRED TO SUBMIT A BID INCLUDING ALL BID FORMS CONTAINED IN
THIS PACKAGE. DO NOT REMOVE PAGES.

The bids will be for all labor, materials, equipment, tools, appliances etc. necessary for
construction of the 2026 GUARDRAIL IMPROVEMENT PROJECT.

Project Description

The work description included in the Bid will include the removal of existing damaged guardrail
sections, and the installation of new and replacement guardrail at up to twenty-nine (29) locations
in Saugus, MA. Total guardrail quantity totals approximately 1,740 feet. All guardrail work
associated with the Bid shall use Guardrail items 620.12 TL-2 (Single Faced), 620.13 TL-3 (Single
Faced), 621.13 TL-3 (Double Faced) and 620.2 Steel-Backed Timber (Single Faced). The guardrail
locations will be confirmed by the City upon award of contract.

Electronic copies of Bid Documents, including Plans and Specifications (Contract Documents) may
be obtained after July 1, 2026 by emailing Michele Wendell, Procurement Director, at
mwendell@saugus-ma.gov.

Bid Deposits
Each bid proposal must be secured by an accompanying deposit of five percent (5%) of the total
bid amount and submitted in a sealed envelope clearly marked, “Proposal for IFB #48-26 2026

GUARDRAIL IMPROVEMENT PROJECT". The deposit shall be in the form of a Bid Bond, Certified
Check, Cashier’s or Treasurer’s Check, made payable to the Town of Saugus, or cash.

Delivery of Bond

The successful bidder must furnish a Payment Bond and a Performance Bond of an amount equal
to One Hundred (100%) percent of the total Contract Price, issued by a Surety Company,
satisfactory to the Commissioner of Public Works.

Prevailing Wage

Attention of the Bidders is particularly called to the requirements of the conditions of employment
to be observed and the prevailing wage rates to be paid on this project, as determined by the
State Department of Labor Division of Occupational Safety. '

Note: Bidders must comply with Certification of Compliance G.L.C. 30 & 39S Public Construction
More Than $10,000.00.
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The Town of Saugus, acting through its Purchasing Department, reserves the right to waive any
informality in, to reject any or all bids or to accept the one which appears in the best interest of
the Town of Saugus.

MBE’s are encouraged to submit proposals.

PURCHASING DEPARTMENT

ADVERTISED: Central Register, July 1, 2026
COMMBUYS, July 1, 2026
Daily Item, July 1, 2026
Town Hall Posting, July 1, 2026
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INFORMATION FOR BIDDERS

SUBSECTION

Receipt and Opening of Bids

Preparation of Bid

Qualifications of Bidder

Bid Security

Damages for Failure to Enter into Contract

Duration of Contract

Conditions of Work

Addenda and Interpretations

Security and Interpretations

10.  Power of Attorney

11.  Notice of Special Conditions

12.  Laws and Regulations

13. Method of Award - Lowest Qualified Bidder

14,  Obligation of Bidder

15. List of Utilities in the Area

16. Emergency Contacts

17.  Sales Tax

18.  Compliance with Air and Water Acts

19.  Interest of Members, Officers, or Employees of the Owner,
Members of Local Governing Body, or other Public Officials
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Town of Saugus 2026 Guardrail Improvement Project
‘Department of Public Works

INFORMATION FOR BIDDERS
1, RECEIPT AND OPENING OF BIDS

The Town of Saugus herein called the “Owner” invites sealed bids on the separate copies of Bid
Forms furnished for that purpose, all blanks of which must be appropriately filled in. The bound-
in Bid Forms in the Contract Documents are for continuity and the convenience of Bidders and
are not to be detached from the Contract Documents, filled out or executed.

Bids will be received by the OWNER at the Department of Public Works — Purchasing Department
515 Main Street, Saugus MA 01906, until 11:00 A.M. local time, Wednesday August 12, 2026,
and then in the conference room at the same address publicly opened and read aloud. The
envelope containing the bids for the 2026 GUARDRAIL IMPROVEMENT PROJECT shall be
sealed, addressed to the Town of Saugus, Purchasing Department and designated as “Bid for IFB
#48-26 2026 GUARDRAIL IMPROVEMENT PROJECT.”

The Owner may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder
may withdraw a bid within 60 days after the actual date of the opening thereof.

2, PREPARATION OF BID

Each bid for the 2026 GUARDRAIL IMPROVEMENT PROJECT shall be submitted on the Basis
of Award Form.

All blank spaces for bid prices must be filled in, with ink or typewriter, in both words and figures,
and both of the foregoing Certifications must be fully completed and executed when submitted.

Each bid for the 2026 GUARDRAIL IMPROVEMENT PROJECT must be submitted in a sealed
envelope bearing on the outside the name of the bidder, his/her address, and the name of the
project for which the bid is submitted. If forwarded by mail, the sealed envelope containing the
bid must be enclosed in another envelope addressed as specified above.
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Town of Saugus 2026 Guardrail Improvement Project
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3. QUALIFICATIONS OF BIDDER

The OWNER may make such investigations as he deems necessary to determine the ability of the
bidder to perform the work, and the bidder shall furnish to the OWNER all such information and
data for this purpose as the OWNER may request. The OWNER reserves the right to reject any
bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the OWNER that
such bidder is properly qualified to carry out the obligations of the Contract and to complete the
work contemplated therein. Conditional bids will not be accepted.

Each bid must include evidence of the Bidder’s ability to complete the Work in accordance with
the Contract Documents. Each bid must include the name of the Superintendent who is to be
used on this project, and his/her experience.

Each bid must include:

1. A comprehensive list of any and all citations and/or violations issued by regulatory
agencies and/or judgments against bidder from a court of law.

2. All assessed penalties or liquidated damages, and the project in which they occurred.

3. Any and all contract terminations.

4, A list of at least five references.

4. BID SECURITY

Each bid shall be accompanied by cash, a certified check, treasurer’s check, or cashier’s check
issued by a responsible bank or trust company, made payable to the Town of Saugus in the
amount of 5% of the bid or a bid bond prepared in the form of bid bond; duly executed by the
bidder as principal and having as surety thereon a surety company listed on the Department of
the Treasury’s approved listing (Department Circular 570), licensed to do business in the
Commonwealth of Massachusetts approved by the OWNER, in the amount of 5% of the bid, but
in no event less than one hundred dollars not more than fifty thousand dollars.

Sub-bids shall be submitted for the following items for work: NONE

All bid deposits of general bidders, except those of the three lowest responsible and eligible
bidders, will be returned within five (5) days, Saturdays, Sundays and legal hohdays excluded,
after the opening of the general bids.

The bid deposits of the three lowest responsible and eligible bidders shall be returned upon the
execution and delivery of the Contract, or if no award is made, upon the expiration of 60 days,
Saturdays, Sundays, and legal holidays excluded, except that, if any bidder fails to perform his/her
agreement to execute a Contract and furnish a Performance Bond and also a Labor and Materials
Payment Bond as stated in his/her bid, his/her bid deposit shall become and be the property of
the Town of Saugus as liquidated damages; provided that the amount of the bid deposit which
becomes the property of the Town of Saugus shall not, in any event, exceed the difference
between his/her bid price and the bid price of the next lowest responsible and eligible bidder;
and provided further that, in case of death, disability or other unforeseen circumstances affecting
the bidder, his/her bid deposit may be returned. The sixty-day time limit shall not be applicable
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to the next lowest eligible bidder, with his/her and his/her sub bidder’s consent, if the orlglnal
award made within the time limit is invalidated.

All bid deposits of sub bidders, except (a) of the sub bidders named in the general bids of the
three lowest responsible and eligible general bidders, and (b) those of the three lowest
responsible and eligible sub bidders for each subtrade, will be returned within five days
(Saturdays, Sundays, and legal holidays excluded), after the execution of the general contract;
except that, if a selected sub bidder fails to perform his/her agreement to execute a subcontract
with the general bidder selected as the general contractor contingent upon the execution of the
general contract and if requested to do so in the general bid by such a general bidder, to furnish
a Performance and Payment Bond as stated in his/her sub bid, the bid deposit which becomes
the property of the Town of Saugus shall not, in any event, exceed the difference between his/her
sub bid price and the sub bid price of the next lowest responsible and eligible sub bidder; and
provided further that, in case of death, disability or other unforeseen circumstances affection any
such sub bidder, his/her bid deposit may be returned to him.

5. DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful bidder, upon his/her failure or refusal to execute and deliver the contract and
bonds required within 10 days after he has received notice of the acceptance of his/her bid, shall
forfeit to the OWNER, as liquidated damages for such failure or refusal, the security deposited
with his/her bid.

6. DURATION OF CONTRACT

The contract shall be for the period beginning on or about August 31, 2026 or as stated in the
NOTICE TO PROCEED, WHICHEVER IS LATER and end on or before November 15, 2026.

Failure to complete the work by the dates herein specified, or any proper extensions thereof
granted by the OWNER will be subject to liquidated damages.

7. CONDITIONS OF WORK

Each bidder must inform himself fully of the conditions relating to the construction of the project
and the employment of labor thereon. Failure to do so will not relieve a successful bidder of
his/her obligation to furnish all material and labor necessary to carry out the provisions of his/her
contract insofar as possible the contractor, in carrying out his/her work, must employ such
methods or means as will not cause any interruption of or interference with the work of any other

contractor.
8. ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the plans, specifications or other pre-bid documents will be
made to any bidder orally.

Prospective bidders are required to submit all questions in writing to Michele Wendell,
Procurement Director, by 11 AM on Wednesday July 15, 2026. Any questions received after this
time will not be considered for review by the Town.
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Town of Saugus 2026 Guardrail Improvement Project
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Contractors should email questions and addendum acknowledgements to the following email
address: mwendell@saugus-ma.gov. Please put IFB #48-26 2026 GUARDRAIL IMPROVEMENT
PROJECT CONTRACTOR QUESTION in the subject line.

Any and all such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be e-mailed with return receipt requested to
all prospective bidders (at the respective email addresses furnished for such purposes), not later
than three days prior to the date fixed for the opening of bids. Failure of any bidder to receive
any such addendum or interpretation shall not relieve such bidder from any obligations under
his/her bid as submitted. All addenda so issued shall become part of the contract documents.

9. SECURITY AND INTERPRETATIONS

Simultaneously with his/her delivery of the executed Contract, the Contractor shall furnish a
surety bond or bonds as security for faithful performance of this Contract and for the payment of
all persons performing labor on the project under this Contract and furnishing materials in
connection with this Contract, as specified in the General Conditions included herein. The surety
on such bond or bonds shall be a duly authorized surety company listed on the Department of
the Treasury's approved listing (Department Circular 570), licensed to do business in the
Commonwealth of Massachusetts and satisfactory to the OWNER.

10. POWER OF ATTORNEY

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

11. NOTICE OF SPECIAL CONDITIONS

The Bidder's attention is particularly called to those parts of the contract documents and
specifications, which deal with the following:

Inspection and testing of materials
Insurance requirements

Wage rates

Non-discrimination in employment
Record Plans

moowp

12, LAWS AND REGULATIONS

The bidder’s attention is directed to the fact that all applicable State Laws, municipal ordinances,
and the rules and regulations of all authorities having jurisdiction over construction of the project
shall apply to the Contract throughout, and they will be deemed to be included in the Contract
the same as through herein written out in full.
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13. METHOD OF AWARD — LOWEST QUALIFIED BIDDER

If at the time this contract is to be awarded, the lowest base bid submitted by a responsible
bidder does not exceed the amount of funds then estimated by the OWNER as available to finance
the Project, the Contract will be awarded on the base bid. If such bid exceeds such amount, the
OWNER may reject all bids. The Town of Saugus will have the option to accept the Add Alternate
Bid, in addition to the Base Bid, at their discretion.

14. OBLIGATION OF BIDDER

At the time of the opening of bids it is presumed that each bidder has inspected the site and has
read and is thoroughly familiar with the plans and contract documents (including all addenda).
The failure or omission of any bidder to examine any form, instrument or document shall in no
way relieve any bidder from any obligation in respect to his/her bid.

15. LIST OF UTILITIES IN THE AREA

Attention is called to the following Utility Companies that may have facilities in the area:

Water, Sewer, and Drainage Todd Baldwin 781-231-4032
National Grid Electric Casey Silva 617-429-7797
National Grid Gas Melissa Owens 781-907-2845
Verizon Telephone Paul Diamantopoulos 978-323-0282
Comcast Cable Corporation Michael Cook

Tennessee Gas Pipeline Company  David Wood 860-763-6005
MWRA | Ralph Francesconi 617-461-3573
Lynn Water & Sewer Commission  Anthony Marino 781-596-2400
AT&T, c/o Siena Engineering Erica Hudson 781-221-8400
Crown Castle Cable Mark Bonanno 508-616-7818

The Contractor's attention is directed to the necessity of making his own investigation in order to
assure that no damage to existing structures, drainage lines, traffic signal conduits, etcetera, will
occur.

Prior to work commencing, the Contractor shall contact the Town of Saugus Water and Sewer
Department of each location to mark service locations.

The Contractor shall notify Massachusetts DIG SAFE and procure a Dig Safe Number for each
location prior to disturbing existing ground in any way. Contact the Dig Safe Call Center by dialing
811 or 1-888-344-7233 or online at www.digsafe.com.

IB-6



Town of Saugus 2026 Guardrail Improvement Project
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16. EMERGENCY CONTACTS

NATIONAL GRID GAS:

Emergency: 1-800-233-5325
New Service: 1-877-696-4743
Customer Support: 1-800-233-5325
NATIONAL GRID ELECTRIC:

Outage/ Emergency: 1-800-465-1212
New Service: 1-800-375-4730
Customer Support: 1-800-322-3223
POLICE:

27 Hamilton Street, Saugus, MA 01906
781-941-1199

FIRE:

27 Hamilton Street, Saugus, MA 01906

781-941-1170 (or -1199)

AMBULANCE (Cataldo):

180 Walnut Street, Saugus, MA 01906
781-231-1592

DPW:

515 Main Street, Saugus, MA 01906

Brendan O'Regan, DPW

Director......cccevveuveuennn 781-231-4143 (office)

17. SALES TAX

Materials and equipment purchased for permanent installation in this project will be exempt from
the Massachusetts Sales and Use Tax. The exemption certificate number will be furnished to the
Contractor. Each bidder shall take this exemption into account in calculating his/her bid for the
work.

18. COMPLIANCE WITH AIR AND WATER ACTS

This contract is subject to the requirements of the Clean Air Act, as amended, 42 U.S.C. 1857
etc. seq., the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et. seq. and the
regulations of the Environmental Protection Agency with respect thereto, 40 CFR Part 15, as
amended from time to time.

19. INTEREST OF MEMBERS, OFFICERS, or EMPLOYEES of the OWNER, MEMBERS
of LOCAL GOVERNING BODY, or OTHER PUBLIC OFFICIALS.

No member, officer, or employee of the OWNER, or its designees or agents, no member of the
governing body of the locality in which the program is situated, and no other public official of
such locality or localities who exercises any functions or responsibilities with respect to the
program during his/her tenure of for one year thereafter, shall have any interest, direct or indirect,
in any contract or subcontract, or the proceeds thereof, for work to be performed in connection
with this Contract.
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Town of Saugus ‘ 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

BID PROPOSAL
TOWN OF SAUGUS, MASSACHUSETTS
Project: 2026 GUARDRAIL IMPROVEMENT PROJECT
Location: Saugus, Massachusetts
To the Town of Saugus, Massachusetts (hereinafter called OWNER)

Ladies/ Gentlemen:

The Bidder, in compliance with your invitation for bids for the construction of the proposed
project having examined the plans and specifications with related documents as prepared by TEC,
Inc., and the site of the proposed work, and being familiar with all of the conditions surrounding
the construction of the proposed project including the availability of materials and labor, hereby
proposes to furnish all labor, materials, and supplies, and to construct the project in accordance
with the contract documents, within the time set forth therein, and at the prices stated below.
This price is to cover all expenses incurred in performing the work required under the contract
documents, of which this proposal is a part.

Bidder hereby agrees to commence work under this Contract on or before a date to be
specified in a written “notice to proceed” of the OWNER, meet interim specified milestones and
to fully complete the Contract by November 15, 2026, as stipulated in the specifications.

Bidder understands that the OWNER reserves the right to reject any or all bids and to
waive any informality in the bidding.

The bidder agrees that this bid shall be good and may not be withdrawn for a period of
30 calendar days after the scheduled closing time for receiving bids.

Upon receipt of written notice of the acceptance of this bid, bidder will execute the formal
contract within 10 days and deliver a Surety Bond or Bonds as required.

The Bid Security attached in the sum of

($

is to become the property of the OWNER in the event the contract and bonds are not executed
within the time above set forth, as liquidated damages for the delay and additional expense to
the OWNER caused thereby.

Bidder écknowledges receipt of the following addendum(s):
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

Bidder agrees to perform all the work described in the specifications and shown on the
plans for the proposed itemized bid price, plus allowance for police services.

NOTE: All prices should be written in ink, in words as well as figures, for the entire
proposal. In case of discrepancy, the amount shown in words will govern.

The CONTRACTOR further agrees that his/her attention has been called to the duration
of contract on Pages IB-4 and SC-2 of this Contract.
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

BASE BID UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS
ITEM NO.| Q1Y DOLLARS | CENTS | DOLLARS | CENTS

GUARDRAIL, TL-2 (SINGLE FACED)

620.12 600 |AT

FT
GUARDRAIL, TL-3 (SINGLE FACED)

620.13 550 |AT

FI"
GUARDRAIL, DEEP POST (SINGLE FACED)

620.131 375 |AT

EA
GUARDRAIL - CURVED, TL-2 (SINGLE FACED)

620.32 10 AT

Fr
TRAILING ANCHORAGE
627.1 2 AT
EA
ROUNDED END UNIT
627.12 25 |AT
EA

GUADRAIL TANGENT END TREATMENT, TL-2
627.82 1 AT

EA
GUADRAIL TANGENT END TREATMENT, TL-3

627.83 3 AT

EA
HIGHWAY GUARD REMOVED AND RESET

630 575 |AT

F’r
HIGHWAY GUARD REMOVED AND DISCARDED

630.2 925 AT

F]'
GUARDRAIL, DEEP POST - STEEL
63211 | 16 |AT
EA
POLYMER OFFSET BLOCKS
632.5 75 |AT
EA
SURFACE RESTORATION
702.5 10 |aT
SF
MOBILIZATION
748 1 |aT 4,500 F 00 45000 00
(s
SAFETY SIGNING FOR TRAFFIC MANAGEMENT
852 100 |AT
SF
REFLECTORIZED DRUM
859 200 [aT
EA
POLICE DETAILL - ALLOWANCE
999 1 |ar 15,000f 00 15,000 00
ALLOW '

BID TOTAL:

BID TOTAL WRITTEN IN WORDS:
BP-3
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BID ADD-ALT 1 UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS
ITEM NO.| QTY DOLLARS | CENTS | DOLLARS | CENTS

GUARDRAIL, STEEL-BACKED TIMBER TYPE A (SINGLE FACED)

620.4 90 AT
FT
TERMINAL END, CONCRETE ANCHOR
627.2 2 AT
EA
HIGHWAY GUARD REMOVED AND DISCARDED
630.2 70 AT

T

ADD-ALT 2TOTAL:

BID TOTAL WRITTEN IN WORDS:
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BID ADD-ALT 2 UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS
ITEM NO.| QTY DOLLARS | CENTS | DOLLARS | CENTS

GUARDRAIL, STEEL-BACKED TIMBER TYPE A (SINGLE FACED)

620.4 110 |AT
, . T
TERMINAL END, CONCRETE ANCHOR

627.2 2 AT

EA
HIGHWAY GUARD REMOVED AND DISCARDED

630.2 120 AT

FT

ADD-ALT 3TOTAL:

BID TOTAL WRITTEN IN WORDS:
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

BASIS OF AWARD
GUARDRAIL IMPROVEMENT PROJECT

In accordance with the Specifications, and under the terms and conditions mentioned above, I
(We) hereby offer to furnish and deliver to departments described above the following services
which shall in all respects meet the attached specifications, as required during the terms
mentioned above for the following prices:

TOTAL BASE BID COST (except police services):

IN WORDS:

TOTAL BID ALTERNATE 1 COST:

IN WORDS:

TOTAL BID ALTERNATE 2 COST:

IN WORDS:

POLICE SERVICES ALLOWANCE: $15,000

IN WORDS: Fifteen Thousand Dollars

TOTAL COST (Add Total Cost and Police Services)

IN WORDS:
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

The BASIS OF AWARD is the lowest responsive and responsible bidder offering the
lowest TOTAL COST. ‘

Note 1: The contract unit bid prices shall include all Labor, Materials, Equipment and Incidental
costs required to complete this work, except for Police Services, which will be paid for on a
reimbursable basis.

Note 2: Bidders are to include a Fifteen Thousand Dollar ($15,000) allowance for the furnishing
of police services in their bid (include in the Total Cost section).

Signature of Bidder:

Print Name and Title:

Company Name and Address:

Telephone Number:
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

CERTIFICATION OF COMPLIANCE
G.L.c.30, §39S
PUBLIC CONSTRUCTION MORE THAN $10,000.00

I certify under the pains and penalties of perjury that:

1. the Contractor is able to furnish labor that can work in harmony with all other elements
of labor employed or to be employed in the work;

2. all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupational Safety and
Health Administration ("OSHA") that is at least 10 hours in duration and the time the
employee begins works and who shall furnish documentation of successful completion of
said course with the first certified payroll report for each employee; and

3. all employees to be employed in the work subject to this bid have successfully completed
a course in construction safety and health approved by OSHA that is at least 10 hours in

duration.
Signature of Individual or Corporate By: Corporate Officer
Name (Mandatory) (Mandatory, if applicable)

Approval of a contact or other agreement will not be granted unless this certification clause is
sighed by the applicant.

The undersigned offers the following information as evidence of his/her qualifications to perform
the work as bid upon according to all requirements of the Plans and Specifications.

1. Have been in business under present business name of

for years.

2. Ever failed to complete any work?

3. List one or more recent projects with names of Community and Engineer on which you
served as general contractor similar to work required for this project.
a)
b)
c)
d)
e)

4. Bank Reference
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Town of Saugus , 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

The undersigned agrees that, if he is selected as general contractor, he will within ten (10)
days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding
authority, execute a contract in accordance with the terms of the general bid and furnish a
performance bond and also a labor and materials or payment bond, each of a Surety company
qualified to do business under the laws of the Commonwealth and satisfactory to the awarding
authority and each in the sum of one hundred percent (100%) of the contract price, the premiums
for which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that he is able to furnish labor and can work in harmony
with all other elements of labor employed or to be employed on the work.

Date:

(Name of General Bidder)

BY

(Signature)

(Title of Signer)

(Business Address)

(City and State)

~ (Phone Number)
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

CERTIFICATE OF NON-COLLUSION
(This must be returned with your Bids)
MANDATORY

The undersigned certifies under penalties of perjury that this bid or proposal has been made
and submitted in good faith and without collusion or fraud with any other person. As used in
this certification, the word “person” shall mean any natural person, business, partnership,
corporation, union, committee, club, or other organization, entity, or group of individuals.

Dated:

Name of Company or Corporation

Authorized Official’s Signature

BIDDERS MUST SUBMIT THIS FORM FULLY COMPLETED WITH EACH BID

TAX COMPLIANCE CERTIFICATION

Pursuant to M.G.L., Chapter 62C, Section 49A, I certify under penalties of perjury that, to the
best of my knowledge and belief, I am in accordance with all the laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting child

support.

State tax paid to

Using

Federal Tax I.D. No. Social Security No.

Signature of Individual submitted bid or proposal

Name of Business
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

CERTIFICATE OF AUTHORITY
(This must be returned with your Bid)
TOWN OF SAUGUS

The following is furnished by the bidder for the information of the Awarding Authority:

If a Corporation:

Incorporated in what State:

President:

Treasurer:

Secretary:

If a Foreign Corporation (out of State): Are you registered to do business in Massachusetts?
Yes No . If you are selected for this work, you are required under
Massachusetts General Laws Chapter 30, Section 39L, to obtain from the Secretary of State,
Foreign Corporation Section, State House, Boston, MA, a certificate stating that your Corporation
is registered in Massachusetts and to furnish said certificate to the Awarding Authority prior to
award.

If a Partnership: (Name all partners):

Name of Partner:

Residence:

Name of Partner:

Residence:

Name of Partner:

Residence:

If an Individual:

Name of Partner:

Residence:

If an Individual doing business under the name of a Firm:

Name of Partner:

Residence:
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STATEMENT OF CORPORATE AUTHORITY

At a duly authorized meeting of the Board of Directors of

held on

at which time all voted that

of this Company, be and hereby is authorized to execute contracts and bonds in the name and
behalf of said Company, and affix its Corporate Seal thereto, and such execution of any contract
of obligations in

this Company’s name on its behalf by such person under seal of
the Company, shall be valid and binding upon this Company.

A TRUE COPY,

ATTEST:
Clerk
PLACE OF BUSINESS
DATE OF THIS CONTRACT
I hereby certify that I am the Clerk of
is and that
duly elected ' of said Company, and that the above vote has

not been amended or rescinded and remains in

full force and effect as of the date of this contract.

(Clerk’s Signature)

(CORPORATE SEAL)
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Town of Saugus
Department of Public Works

2026 GUARDRAIL IMPROVEMENT PROJECT
48-26

CONTRACT NO.

REFERENCE FORM

Bidder:

IFB Title:

Bidder must provide reference for:

(Fill in the appropriate requirements: for example, all contracts performed within the past two (2) years of
similar size and scope to this contract; or all current contracts where the vendor’s equipment has been
operational for at least two (2) years; or other requirements that define an appropriate reference pool).

Reference: Contact:
Address: Phone:
Fax:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Fax:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Fax:

Description and date(s) of supplies or services provided:
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works

THIS FORM MUST BE SIGNED AND ACCOMPANY YOUR BID
The Town of Saugus, Massachusetts

BIDDER'S CERTIFICATION REGARDING
PAYMENT OF PREVAILING WAGES

THE UNDERSIGNED BIDDER HEREBY CERTIFIES, UNDER THE PAINS
AND PENALTIES OF PERJURY, THAT THE FOREGOING BID IS BASED
UPON THE PAYMENT OF LABORERS TO BE EMPLOYED ON THE
PROJECT OF WAGES IN AN AMOUNT NO LESS THAN THE APPLICABLE
PREVAILING WAGE RATES ESTABLISHED FOR THE PROJECT BY THE
MASSACHUSETTS DEPARTMENT OF LABOR AND INDUSTRIES.

THE UNDERSIGNED BIDDER AGREES TO INDEMNIFY THE AWARDING
AUTHORITY FOR, FROM AND AGAINST ANY LOSS, EXPENSE, DAMAGES,
ACTIONS OR CLAIMS, INCLUDING ANY EXPENSE INCURRED IN
CONNECTION WITH ANY DELAY OR STOPPAGE OF THE PROJECT WORK,
ARISING OUT OF OR AS A RESULT OF:

(1) THE FAILURE OF THE SAID BID TO BE BASED UPON THE PAYMENT
OF THE SAID APPLICABLE PREVAILING WAGE RATES OR

(2) THE FAILURE OF THE BIDDER, IF SELECTED AS THE CONTRACTOR,

TO PAY LABORERS EMPLOYED ON THE PROJECT THE SAID
APPLICABLE PREVAILING WAGES RATES.

Date:

Name of Bidder

By: (Signature)

Print Name & Title of Person Signing
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DEBARMENT CERTIFICATION

In connection with this bid and all procurement transactions, by signature thereon, the
respondent certifies that neither the company nor its principals are suspended, debarred,
proposed for debarment, declared ineligible, or voluntarily excluded from the award of
contracts, procurement or non-procurement programs from the Commonwealth of
Massachusetts, the US Federal Government and/or the Town of Saugus. “Principals”
means officers, directors, owners, partners and persons having primary interest,
management or supervisory responsibilities with the business entity. Vendors shall
provide immediate written notification to the Purchasing Assistant of the Town of Saugus
at any time during the period of the contract or prior to the contract award if the vendor
learns of any changed condition with regards to the debarment of the company or its
officers. This certification is a material representation of fact upon which reliance will be
placed when making the business award. If at any time it is determined that the vendor
knowingly misrepresented this certification, in addition to other legal remedies available
to the Town of Saugus, the contract will be cancelled and the award revoked. '

Company Name:

Address:

City: State: Zip Code:

Phone Number ( )

E-Mail Address:

Signed by Authorized Company Representative:

Print Name:

Date:
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

CONTRACT
TOWN OF SAUGUS
This Agreement made and concluded this day of , in the year 20 ,
between ,

a firm duly authorized to do business under the laws of the Commonwealth of Massachusetts with a usual place of
business at

9

party of the first part and the Town of Saugus, a municipal corporation established under the laws of the
Commonwealth of Massachusetts, acting by and through its Town Manager, Scott C. Crabtree, thereto duly authorized
party of the second part.

Witnesseth, that the said party of the first part has agreed and by these presents does agree, for the consideration
hereinafter contained and in accordance with this Bid, which is attached hereto hereby made a part of this contract,
for 2026 GUARDRAIL IMPROVEMENT PROJECT during the fiscal year 2026, without the option of additional
one year periods.

In case of any alteration of this contract, so much thereof as is not necessarily affected by the change shall remain in
force upon all parties hereto and the adjustment and payment of the bill when rendered for such services shall release
and discharge the said Town from any and all claims or liability on account of any such services, or work furnished
under this contract or any alteration thereof. All Massachusetts General Laws shall be adhered to and are incorporated
herein by reference and any provision of this contract, which is inconsistent with such laws, shall have no effect. The
party of the first part shall not assign nor transfer this contract, or any part thereof, or any sum due or to become due
hereunder without the written consent of the Town Manager of the said Town of Saugus.

And the party of the first part further agrees to indemnify and save harmless the Town, its officers, and agents from
all claims and actions of every name and description brought against the Town, its officers, and/or its agents for or on
account of any personal injury or property damage received or sustained by any person, structure, or property to the
extent on account of any negligent act or omission of the party of the first part, or its servants or agents in the
performance of this contract. The party of the first part hereby agrees that so much of the money due to, under, and
by virtue of this agreement as shall be considered necessary by the Town Manager may be retained by the party of the
second part until all such suits or claims for damages as aforesaid shall have been settled and evidence furnished to
the satisfaction of the Town Manager; provided however that notice of such claims, in writing and signed by the
claimants, shall have been previously filed in the office of the Saugus Town Clerk. And the said party of the first part
further agrees to deliver to the party of the second part a payment bond, in the sum of

Dollars and cents ($ ).
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If the Contractor encounters financial difficulties; shall fail to furnish sufficient, capable, workforce for this project;
unsatisfactory materials, equipment, etc.; or shall not make such progress as deemed appropriate by the authorized
representative of the Town; then this contract may be terminated with 30 days’ notice and opportunity to cure. In
addition, the Town may terminate this contract at any time for its convenience. Termination shall be effected upon
issuance of a written statement to the Contractor by the Town Manager indicating the reasons why the contract is so
terminated. Such statement shall be mailed to the business address stated above and no further notice shall be required.
Any termination notice shall be issued without prejudice to other rights and remedies of the Town.

In Consideration Whereof, the said party of the second part shall pay to the party of the first part, subject to
appropriation and availability of funds, the prices stated in the attached bid; said payments to be made as indicated in
the attached bid documents for materials and work delivered/completed prior to the date of the Payment Estimate and
upon proper approval of the bills for same and also provided that such materials/work shall have been
delivered/performed in strict accordance with this contract.

In Witnesseth whereof, the said

hath caused these presents and an instrument of like tenor to be executed in its name and behalf by its duly authorized
official; and the Town of Saugus hath caused these presents and an instrument of like tenor to be executed in its name
and behalf by its Town Manager, Scott C. Crabtree, duly authorized as aforesaid, and its corporate seal to be hereto
and to an instrument of like tenor affixed on the day and year first above written. Pursuant to M.G.L. Chapter 62C,
Sec. 49A, the Contractor certifies under the penalties of perjury that s/he, to his/her best knowledge and belief, has
filed all State tax returns and paid all State taxes required under law and further certifies that s/he is not presently
debarred from doing public work in the Commonwealth. This is the entire contract and there are no agreements other
than those incorporated herein, except for the rider attached hereto.

CONTRACTOR
Soc. Sec/Fed. Ident. No. Company Name
Signature of Authorized Representative
TOWN QF SAUGUS
Purchasing Assistant Town Manager — Scott C. Crabtree

Approved as to Form: I hereby certify that the Town Manager is authorized to sign this contract and that:
Appropriation is Available — Subject to Appropriation

Town Counsel — John Vasapolli Town Accountant — Donna Matarazzo
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PERFORMANCE BOND

Bond Number:

Contract Number:
CONTRACTOR PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That We,

("Principal"), and , a corporation, as

Surety ("Surety"), are held firmly bound unto ("Owner")
and such other obligees as listed in the attached Obligee Rider (Owner and such other obligees

are together referred to as the "Obligees"), in the sum of Dollars

($ : ) for payment of which well and truly to be made we bind ourselves, our heirs,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has entered into a contract with Owner dated
("Contract"), requiring Principal to furnish, install and perform the work on the 2026
GUARDRAIL IMPROVEMENT PROJECT ("Project"), all as more fully described and detailed in
the Contract; the provisions, terms and conditions of the Contract, being fully incorporated herein
and made part of this Bond with the same force and effect as if fully set forth herein;

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully
perform and fulfill the Contract in the manner and at the times required by the Contract, and shall
fully indemnify and save the Obligees harmless from all liability, cost, damage, expense, delay
and/or schedule related damages, liquidated damages, and attorneys' fees and expenses related
to the Principal's default (such attorneys' fees and expenses include, without limitation, the costs
and fees associated with any mediation, arbitration, and litigation proceeding, and any effort to
realize or execute on any award), which the Obligees may suffer by reason of Principal's default
under the Contract, and if the Principal shall fully reimburse and repay the Obligees for making
good any such default, including but not limited to guaranty and warranty obligations and claims,
then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety, for value received, agrees that no change, extension of time, alteration, addition,
omission and/or any other modification to the Contract, to the Plans or Specifications referenced
therein, or to any of the work to be performed thereunder, nor any forbearance on the part of
either the Principal or the Obligees shall in any way impair or affect its obligations under this Bond
and hereby waives notice of any and all such changes, extensions of time, alterations, additions,
omissions and/or any other modifications or any forbearance on the part of either the Principal
or Obligees.
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In addition, the Surety, for value received, agrees that in the event that the Principal is declared
by Owner to be in default of the Contract, the Surety shall, within twenty calendar days of written
notice of Owner's election:

Commence and then continue to promptly complete the Contract in accordance with its terms
and conditions; or

’

Obtain a bid or bids for submission to Owner for completion of the Contract in accordance with
its terms and conditions, and upon determination by Owner of the lowest responsible and
acceptable bidder for such work, arrange for a contract between such bidder and Owner in a form
and under terms and conditions which are acceptable to Owner, and make available as the work
progresses (even should there be a default or a succession of defaults under the contract or
contracts of completion arranged under this subparagraph) sufficient funds to pay for the costs
of completion of the Contract work and the other costs and damages for which the Surety may
be liable hereunder, less the Balance of the Contract Price. As used in this Subparagraph "Balance
of the Contract Price" shall mean the total amount payable by Owner to the Principal under the
Contract and any amendments thereto as shown on the most recent application for payment or
requisition submitted by Principal and approved by Owner in the immediate month preceding the
default declared by Owner, less the amount previously paid by Owner and less other offsets or
credits due Owner from the Principal under the Contract or otherwise.

Should the Surety fail to so promptly perform Owner's election, Owner shall have the right, in its
sole discretion and without further notice to the Surety, to arrange for full completion of the
Contract Work and the Surety shall, in addition to its other obligations and liabilities, be I|able for
all costs and expenses related to such completion of the Contract Work.

The Surety's obligations under this Bond shall not be satisfied by, and the amount of this Bond
shall not be reduced or limited by, any payments made by Surety to or on behalf of
subcontractors, suppliers, claimants or other creditors of Principal or to any claimant under any
payment or lien bond issued for or on behalf of Principal related to the Project.

No right of action shall accrue under this Bond to or for the use of any person or corporation
other than the Obligees or their successors or assigns. Surety shall be liable to the Obligees for
all liabilities, costs, damages, expenses, delay and/or schedule related damages, liquidated
damages, and attorneys' fees and expenses related to the Principal's default. Such attorneys' fees
and expenses include, without limitation, the costs and fees associated with any mediation,
arbitration, and litigation proceeding (and any effort to realize or execute on any award), which
the Obligees may suffer by reason of Principal's default under the Subcontract and/or in the
Obligee's enforcement of their rights under this Performance Bond.
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Judgment and/or arbitration award in favor of any Obligee against the Principal shall be fully
binding on the Surety, including, without limitation, an assessment of punitive or statutory
damages of any kind arising from the actions of the Principal.

IN WITNESS WHEREOF, the Principal and Surety have hereunto executed this Bond as an
instrument under Seal executed by a duly authorized representative below as of the

day of , 20
PRINCIPAL ‘ SURETY
By: By:
Printed Name: Printed Name:
Its Duly Authorized: Its Duly Authorized Attorney In Fact
ATTEST: ATTEST:

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is Partnership, all
partners should execute Bond.
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PAYMENT BOND

Bond Number:

Contract Number:
CONTRACTOR PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That We,

("Principal"), and ‘ , a corporation, as

Surety ("Surety"), are held firmly bound unto ("Owner")
and such other obligees as listed in the attached Obligee Rider (Owner and such other obligees

are together referred to as the "Obligees"), in the sum of Dollars

($ ) for payment of which well and truly to be made we bind ourselves, our heirs,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Owner and Principal have entered into a Contract dated , 20 ,
requiring Principal to furnish, install and perform the work on the Project ("Contract"), all as more
fully described and detailed in the Contract; the provisions, terms and conditions of the Contract
being fully incorporated herein and made part of this Bond with the same force and effect as if
fully set forth herein;

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly pay
persons having just claims for (a) labor, materials, services, insurance, supplies, machinery,
equipment, rentals, fuel, oils, implements, tools, and/or appliances and any other items of
whatever nature, furnished for, used or consumed in prosecution of the Subcontract work and all
any all modifications thereto, whether lienable, non-lienable and whether or not permanently
incorporated in said work; (b) pensions, welfare, vacation and/or any supplemental employee
benefit contributions payable under collective bargaining agreements with respect to persons
employed upon said work; (c) federal, state, and local taxes and contributions required by law to
be withheld and or paid with respect to the employment of persons upon said work; and (d)
otherwise fully indemnify and save the Obligees harmless from and against any claims or liens
asserted by any party as a result of payment claimed due or concerning the Contract, including
attorneys' fees and expenses; then this obligation shall be null and void; otherwise it shall remain
in full force and effect.
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The Surety, for value received, agrees that no change, extension of time, alteration, addition,
omission and/or any other modification to the Contract or to any of the work to be performed
thereunder or any forbearance on the part of either the Principal or the Obligees shall in any way
impair or affect its obligations under this Bond and hereby waives notice of any and all such
changes, extensions of time, alternations, additions, omissions and/or any other modifications or
any forbearance on the part of either the Principal or the Obligees.

The Principal and the Surety, for value received, agree that this Bond shall inure to the benefit of
all persons with just claims as aforesaid whether or not they have any direct contractual
relationship with the Principal, as well as to the benefit of the Obligees, and that such persons
may maintain independent actions based upon this Bond in their names.

IN WITNESS WHEREOF, the Principal and Surety have hereunto executed this Bond as an
instrument under Seal executed by a duly authorized representative below as of the

day of , 20
PRINCIPAL SURETY
By: By:
Printed Name: | Printed Name:
Its Duly Authorized: Its Duly Authorized Attorney In Fact
ATTEST: ATTEST:

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is Partnership, all
partners should execute Bond.
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CONTRACT

CERTIFICATE OF OWNER’'S ATTORNEY

I, the undersigned

the duly authorized and acting legal representative, of the Town of Saugus, Massachusetts, do

hereby certify as follows:

I have examined the foregoing Contract and surety bonds and the manner of execution

thereof, and I am of the opinion that each of the aforesaid agreements has been duly executed
by the proper parties thereto acting through their duly authorized representatives; that said
representatives have full power and authority to execute said agreements on behalf of the
respective parties named thereon; and that the foregoing agreements constitute valid and legally

binding obligations and provisions thereof.

Date:
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GENERAL CONDITIONS

SUBSECTION

Definitions

Notice

Intent

Codes, Regulations and Issue Date of Standard Specifications
Drawings and Specifications

Conflicting Conditions

Shop Drawings

Rejected Work and Materials

. Separate Contracts

10. Rights of Various Interests

11. Notice to Proceed

12. Time for Completion and Liquidated Damages and Incentives
13. The Contractor’s Duties and Rights

14. The Engineer’s Authority

15. The Owner’s Duties and Rights

16. Assignment’

17. Oral Agreements

18. Insurance

19, Contract Security

20. Extra Work

21. Extension of Contract Time

22. Progress Payments

23. Acceptance and Final Payment

24, Correction of Faulty Work after Final Payment
25. Substitutions and Deletions

26. Protection of Lives and Health

27. Obstructions Encountered

28. Standard Specifications

©ONDUIAWN
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GENERAL CONDITIONS

1. DEFINITIONS

1.  CONTRACT AND CONTRACT DOCUMENTS.

The Contract comprises the following documents, including all additions, deletions and
modifications incorporated therein before the execution of the Contract:

a. Legal and Procedural Documents

Invitation to Bid

Information for Bidders

Bid Proposal

Certifications of Bidders

Contract Agreement

Performance Bond

Payment Bond

Certificate of OWNER'S Attorney
Form for Sub-bid (when required)

CENOUTAWP R

b.  Special Conditions
¢.  Technical Specifications, Drawings, and Addenda as enumerated in the
Special Conditions.

2. ENGINEER: TEC, Inc.
3.  STATE: The Commonwealth of Massachusetts

4. OWNER, AWARDING AUTHORITY OR MUNICIPALITY: The party of the first part
designated in the Contract or any board, officer or agent duly authorized to act for
the said party of the first part in the matter covered by the Contract. The OWNER
is the Town of Saugus, acting through its Director of the Department of Public
Works.

5. CONTRACTOR: The General Contractor, and is the CONTRACTOR, and is the
CONTRACTOR named in the Contract Documents.

6. SUBCONTRACTOR: Any person, firm or corporation with a direct contract with the
CONTRACTOR who acts for or in behalf of the CONTRACTOR in executing any part
of the Contract, but does not include one who merely furnishes material.

7. WORK ON (AT) THE PROJECT: Work to be performed at the location of the project,
including the transportation of materials and supplies to or from the location of
the project by employees of the CONTRACTOR and any Subcontractor.

8.  DIRECTED, REQUIRED APPROVED, ACCEPTABLE: Whenever they refer to the
work or its performance, “Directed”, “Required”, “Permitted”, “Ordered”,
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

“Designated”, “Prescribed” and words of like import shall imply the direction,
requirement, permission, order, designation or prescription of the ENGINEER, and
“Approved”, “Acceptable”, “Satisfactory”, “In the Judgement of” and words of like
import shall mean approval by, or acceptable to, or satisfactory to or in the
judgement of the ENGINEER.

PROPOSAL: The offer of a bidder to perform the work described by the Contract
Documents when made out and submitted on the prescribed form properly signed
and guaranteed.

PROPOSAL GUARANTEE: The bid deposit accompanying the proposal submitted
by the bidder, as a guaranty that the bidder will enter into a Contract with the
OWNER for the construction of the work if the Contract is awarded to him.

CONTRACT: The agreement covering the performance of the work described in
the Contract Documents and Plans including all supplemental agreements thereto
and all general and special provisions pertaining to the work or materials therefor.

PERFORMANCE AND PAYMENT BONDS: the approved forms of security furnished
by the CONTRACTOR and his/her Surety as a guaranty of good faith on the part
of the CONTRACTOR to execute the work in accordance with the terms of the

Contract. :

SURETY: The person, firm or corporation who executes the CONTRACTOR’S
Performance and Payment Bonds.

SPECIFICATIONS: The Legal and Procedural Documents, General Conditions,
Special Conditions and Technical Specifications with all addenda thereto.

DRAWINGS: Those listed herein in the Special Conditions.

PROVIDE: Furnish and install.

SHOP DRAWINGS: Fabrication and erection drawings and instructions.

ACT OF GOD: An earthquake, flood, cyclone, or other cataclysmic phenomenon of
nature. Rain, wind, flood, or other natural phenomenon of normal intensity for the
locality shall not be construed as an Act of God and no reparation shall be made

to the CONTRACTOR for damages to the work resulting therefrom.

EXTRA WORK: Work other than that required either expressed or implied by the
Contract in its present form.

SITE: The area upon or in which the CONTRACTOR’S operations are carried on
and such other areas adjacent thereto as may be designated as such by the
ENGINEER.
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2.

3.

4l

5.

CHANGE ORDER: A written order issued by the ENGINEER to the CONTRACTOR
directing certain changes, additions, or reductions in the work or in the materials
or methods to be used.

NOTICE

Written notice shall be considered as served when delivered in person or sent by certified
mail to the individual, firm or corporation or to the last business address known to him
who serves the Notice. It shall be the duty of each party to advise the other parties to
the Contract as to any change in his/her business address until completion of the
Contract.

INTENT

The intent of the Contract Documents is that the CONTRACTOR shall provide and
pay for all materials, labor, tools, equipment, water, light, power, transportation,
superintendence, temporary construction of every nature, and all other services
and all other services and facilities of every nature whatsoever necessary to
execute, complete, and deliver the work within the specified time.

Any work performed after regular working hours, on Sundays (excluding full
weekend work as required by Contract) or Legal Holidays shall be performed
without additional expense to the OWNER.

CODES, REGULATIONS, AND ISSUE DATE OF STANDARD SPECIFICATIONS

Where standard specifications, codes, regulations and similar publications of
governmental agencies, technical societies, manufacturer’s associations and
regulatory groups or bureaus are referred to in these specifications, the applicable
portion thereof shall be of the same effect as if fully printed herein, and the work
done in full accordance therewith. The edition current as of the date of issue of
this specification shall be used except where publication date is specifically stated.

DRAWINGS AND SPECIFICATIONS

Except as provided for otherwise, all required copies of Drawings and
Specifications necessary for the execution of the work shall be furnished to the
CONTRACTOR without charge. One complete set of all Drawings and Specifications
shall be maintained at the job site and shall be available to the ENGINEER at all

times.

All Drawings and Specifications and other data prepared by the ENGINEER shall
remain the property of the ENGINEER, and they shall not be reused on other work.

Figured dimensions on the Plans will be used in preference to scaling the Drawings.
Where the work of the CONTRACTOR is affected by finish dimensions, these shall
be determined by the CONTRACTOR at the site, and he shall assume the
responsibility therefore.
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4.  Any discrepancies found between the Drawings and Specifications and site
conditions of any errors or omissions in the Drawings and Specifications shall be
immediately reported to the ENGINEER, who shall promptly correct such error or
omission in writing. Any work done by the CONTRACTOR after his/her discovery
of such discrepancies, errors or omissions without notifying the ENGINEER shall
be done at the CONTRACTOR’S risk.

6. CONFLICTING CONDITIONS

1.” In the event of a discrepancy between the contract, the specifications and/or the
drawings, the contract shall take precedence over the specifications and the
specifications shall take precedence over the drawings where the discrepancy is
not an omission.

2. On the Plans, the dimensions shown shall govern in case of any discrepancy
between a scaled distance and the figures shown. Neither party shall take
advantage of any obvious error or omission in the contract documents. Any
apparent discrepancies shall be submitted to the ENGINEER for determination. The
decision of the ENGINEER thereupon shall be conclusive.

3.  The fact that specific mention of a fixture, or any part of the work is omitted in
the Specifications, whether intentionally or otherwise, when the same is clearly
shown or indicated on the Plans, or is usually and customarily required to complete
fully such work as is specified herein, will not entitle the CONTRACTOR to consider
action in the manner of any claim for extra compensation, but the same fixtures
or work, or both, must be installed or done the same as if called for by both the
Plans and Specifications.

7. SHOP DRAWINGS

1. Shop Drawings are drawings, diagrams, schedules, and other data specially
prepared for the Work by the Contractor or a Subcontractor, Sub-subcontractor,
manufacturer, supplier, or distributor to illustrate a portion of the Work.

2. Product Data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
Contractor or its Subcontractors and suppliers to illustrate materials or equipment
for some portion of the Work.

3. Samples are physical examples which illustrate materials, equipment, or
workmanship and establish standards by which the Work will be judged.

4.  Shop Drawings, Product Data, Samples, and similar submittals are not Contract
Documents. The purpose of their submission is to demonstrate for those portions
of the Work for which submittals are required the way the Contractor proposes to

GC-5



Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

conform to the information given and the design concept expressed in the Contract
Documents. Review by the Engineer is subject to the limitations of Subparagraph
9. ‘

5. The Contractor shall review, approve, and submit to the Engineer, Shop Drawings,
Product Data, Samples and similar submittals required by the Contract Documents
with reasonable promptness and in such sequence as to cause no delay in the
Work or in the activities of the Owner or of separate contractors. Submittals made
by the Contractor which are not required by the Contract Documents may be
returned without action.

6. The Contractor shall prepare and keep current, for the Engineer's approval, a
schedule of submittals which is coordinated with the Contractor's construction
schedule submitted pursuant to construction schedule and allows the Engineer
reasonable time to review submittals.

7. The Contractor shall perform no portion of the Work requiring submittal and review
of Shop Drawings, Product Data, Samples or similar submittals until the respective
submittal has been approved by the Engineer. Such Work shall be in accordance
with approved submittals.

8. By approving and submitting Shop Drawings, Product Data, Samples and similar
submittals, the Contractor represents that the Contractor has determined and
verified materials, field measurements, and field construction criteria related
thereto, or will do so, and has checked and coordinated the information contained
within such submittals with the requirements of the Work and of the Contract
Documents.

9. The Contractor shall not be relieved of responsibility for deviations from
requirements of the Contract Documents by the Engineer's approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has
specifically informed the Engineer in writing of such deviation at the time of
submittal and the Department has given explicit written approval to the specific
deviation. The Contractor shall not be relieved of responsibility for errors or
omissions in Shop Drawings, Product Data, Samples, or similar submittals by the
Engineer's actions.

10. The Contractor shall direct specific attention, in writing or on resubmitted Shop

Drawings, Product Data, Samples or similar submittals, to revisions other than
those requested by the Engineer on previous submittals.
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11. Informational submittals upon which the Engineer is not expected to take
responsive action may be so identified in the Contract Documents.

12. When professional certification of performance criteria of materials, systems or
equipment is required by the Contract Documents, the Engineer shall be entitled
to rely upon the accuracy and completeness of such calculations and certifications.

8. REJECTED WORK AND MATERIALS

1.  All materials which do not conform to the requirements of the Contract Documents,
are not equal to samples approved by the ENGINEER, or are in any way
unsatisfactory or unsuitable for the purpose, for which they are intended, shall be
rejected. Any defective work, whether the result of poor workmanship, use of
defective materials, damage through carelessness or any other cause, shall be
removed within ten (10) days after written notice is given by the ENGINEER, and
the work shall be re-executed by the CONTRACTOR. The fact that such defective
work may not have been reported on previous inspections shall not constitute an
acceptance of any part of it.

2. Should the CONTRACTOR fail to remove rejected work or materials within ten (10)
days after written notice to do so, the OWNER may remove the rejected work and
then may store the materials. :

3.  The removal of rejected work or materials and storage of materials by the OWNER
shall be paid for by the CONTRACTOR within thirty (30) days after the written
notice to pay is given by the OWNER. If the CONTRACTOR does not pay the
expense of such removal and after ten (10) days written notice being given by the
OWNER of his/her intent to sell the materials, the OWNER may sell the materials
at auction or at a private sale and shall pay to the CONTRACTOR the net proceeds
therefrom after deducting all the costs and expenses that should have been borne
by the CONTRACTOR.

9. SEPARATE CONTRACTS

The OWNER may allow other contracts in connection with the work of the
CONTRACTOR. The Contractor shall cooperate with other CONTRACTORS with
regard to storage of materials and execution of their work. It shall be the
CONTRACTOR'S responsibility to inspect all work by other CONTRACTORS
affecting his/her work and to report to the ENGINEER any irregularities which will
not permit him to complete his/her work in a satisfactory manner. his/her failure
to notify the ENGINEER of such irregularities shall indicate the work of other
CONTRACTORS has been satisfactorily completed to receive his/her work. The
CONTRACTOR shall not be responsible for defects of which he could not have
known which develop in the work of others after the work is completed. It shall be
the responsibility of the CONTRACTOR to measure the completed work in place
and report to the ENGINEER immediately any difference between completed work
by others and the Drawings.
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10. RIGHTS OF VARIOUS INTERESTS

Whenever work being done by the OWNER'S forces or by other contractors is
contiguous to work covered by this Contract, the respective rights of the various
interests involved shall be established by the ENGINEER, to secure the completion
of the various portions of the work in general harmony.

11. NOTICE TO PROCEED

Following the execution of the Contract by the OWNER, Written Notice to Proceed
with the work shall be given to the CONTRACTOR. Computation of Contract Time
shall commence on a date to be specified in the Notice to Proceed and every
calendar day following, except as herein provided, shall be counted in the time for
completion.

12. TIME FOR COMPLETION AND LIQUIDATED DAMAGES AND INCENTIVES

1. It is hereby understood and mutually agreed by and between the CONTRACTOR
and the OWNER, that the date of beginning and the time for completion as
specified in the Information to Bidders of the Work to be done hereunder are
ESSENTIAL CONDITIONS of this Contract; and it is further mutually understood
and agreed that the work embraced in this Contract shall commence on a date to
be specified in the "NOTICE TO PROCEED".

2. The CONTRACTOR agrees that said work shall be prosecuted regularly, diligently,
and uninterruptedly at such rate of progress as will ensure full completion thereof
within the time specified. It is expressly understood and agreed, by and between
the CONTRACTOR and the OWNER, that the time for the completion of the work
described herein is a reasonable time for the completion of the same, taking into
consideration the average climatic range and usual industrial conditions prevailing
in this locality.

3. If the said CONTRACTOR shall neglect, fail or refuse to complete the work within
the time herein specified, or any proper extensions thereof granted by the OWNER,
then the CONTRACTOR does hereby agree, as a part consideration for the
awarding of this Contract, to pay to the OWNER the $1,500 per day, not as a
penalty but as liquidated damages for such breach of contract as hereinafter set
forth, for each and every calendar day that the CONTRACTOR shall be in default
after the time stipulated in the Contract for completing the work.

4.  The said amount ($1,500 per day) is fixed and agreed upon by and between the
CONTRACTOR and the OWNER because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damages the OWNER would in such
event sustain, and said amount is agreed to be the amount of damages which the
OWNER would sustain and said amount shall be retained from time to time by the
OWNER from current periodic estimates.
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13.

It is further agreed that time is of the essence of each and every portion of this
Contract and of the specifications wherein a definite and certain length of time is
fixed for the performance of any act whatsoever; and where under the Contract
and additional time is allowed for the completion of any work, the new time limit
fixed by such extension shall be of the essence of this Contract. Provided, that the
CONTRACTOR shall not be charged with liquidated damages or any excess cost
when the OWNER determines that the CONTRACTOR is without fault and the
CONTRACTOR'S reasons for the time extension are acceptable to the OWNER:
provided, further, that the CONTRACTOR shall not be charged with liquidated
damages or any excess cost when the delay in completion of the work is due;

a. To any preference, priority or allocation order duly issued by the
Government;
b. To unforeseeable cause beyond the control and without the fault or

negligence of the CONTRACTOR, including, but not restricted to
Acts of God, or of the public enemy, acts of the OWNER, acts of
another CONTRACTOR in the performance of a contract with the
OWNER, fires, floods, epidemics, guarantine restrictions, strikes,
freight embargoes and severe weather.

The CONTRACTOR shall begin within ten (10) days from the beginning of any such
delay, unless the OWNER shall grant a further period of time prior to the date of
final settlement of the Contract, notify the OWNER, in writing, of the causes of the
delay, who shall ascertain the facts and extent of the delay and notify the
CONTRACTOR within a reasonable time of its decision in the matter.

THE‘CONTRACTOR'S DUTIES AND RIGHTS

The CONTRACTOR shall begin and shall prosecute the work regularly and
uninterruptedly after Notice to Proceed has been given (unless otherwise directed
in writing by the OWNER) with such force as to secure the completion of the work,
in and acceptable manner, within the time stated in the Proposal.

The CONTRACTOR shall submit at such times as may reasonably be requested by
the ENGINEER, schedules which shall show the order in which the CONTRACTOR
proposes to carry on the work, with dates at which the CONTRACTOR wiill start the
several parts of the work, and estimated dates of completion of the several parts.

For Lump Sum items the CONTRACTOR shall within ten (10) days of receipt of
Notice to Proceed, submit a complete breakdown of the Contract Amount showing
the value assigned to each part of the work, including an allowance for profit and
overhead. Upon approval of the breakdown of the Contract Amount by the
Engineer, it shall be used as the basis for all Requests for Payments.

The CONTRACTOR shall utilize the services of specialty subcontractors on those
parts of the work which under normal contracting practices are performed by
specialty subcontractors; provided that if the ENGINEER shall determine that the
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specialty work in question has been customarily performed by the CONTRACTOR’S
own organization and that such organization is presently competent to perform
such work, the CONTRACTOR shall be permitted to do so; provided further that,
if the ENGINEER shall determine that the performance of any specialty work by
specialty subcontractors will result in materially increased costs or inordinate
delays, the requirements of this paragraph shall not apply. At the time specified
by the Contract Documents or when requested by the ENGINEER, the
CONTRACTOR shall submit in writing to the OWNER for the ENGINEER, the names
of the subcontractors proposed for the work. Subcontractors may not be changed
except at the request of the CONTRACTOR with the approval of the ENGINEER.
The CONTRACTOR is responsible to the OWNER for the acts and omissions of
his/her subcontractors, and of their direct and indirect employees to the same
extent as he is responsible for the acts and omissions of his/her employees. The
Contract Documents shall not be construed as creating any contractual relation
between any subcontractor and the OWNER. The CONTRACTOR shall bind every
subcontractor by the terms of the Contract Documents. For convenience of
reference the Specifications are separated into titled sections. Such separations
shall not, however, operate to make the ENGINEER an arbiter to establish limits
to the contracts between CONTRACTOR and Subcontractors.

The CONTRACTOR shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind subcontractors to the CONTRACTOR by
the terms of the Contract Documents insofar as applicable to the work of
subcontractors and to give the CONTRACTOR the same power as regards
terminating any subcontract that the OWNER may exercise over the CONTRACTOR
under any provision of the Contract Documents.

5. The CONTRACTOR shall be responsible for the accuracy of all lines and levels and
of the work as built in accordance therewith.

6. The CONTRACTOR shall secure and pay for all permits and licenses necessary for
the prosecution of the work.

7. The CONTRACTOR shall give all notices and comply with all Federal, State and
Local laws, or ordinances and regulations in any manner affecting the conduct of
the work, and all such orders and decrees as exist, or may be enacted by bodies
or tribunals having any jurisdiction or authority over the work, and shall indemnify
and save harmless the OWNER against any claim or liability arising from or based
on, the violation of any such law, ordinance, regulation, order or decree, whether
by himself or his/her employee.

8. The CONTRACTOR shall pay all royalties and license fees for any design, device,
material or process covered by letters, patent or copyright by legal agreement with
the owner of the patent or a duly authorized licensee of such owner, and shall
save harmless the OWNER from any and all loss or expense on account thereof,
including its use by the OWNER.
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10.

11.

12.

13.

14.

The CONTRACTOR shall not enter upon private property for any purpose without
obtaining permission, and he shall be responsible for the preservation of all public
property, trees, monuments, etc., along and adjacent to the street and/or right -
of-way, and shall use every precaution necessary to prevent damage or injury
thereto. He shall use suitable precautions to prevent damage to pipes, conduits,
and other underground structures, and shall protect carefully from disturbance or
damage all monuments and property marks until an authorized agent has
witnessed or otherwise referenced their location and shall not remove them until
directed.

The CONTRACTOR shall provide adequate signs, barricades, red lights and
watchman and take all necessary precautions for the protection of the work and
the safety of the public. All barricades and obstructions shall be protected at night
by red signal lights, which shall be of substantial construction and shall be painted
white or whitewashed to increase their visibility at night. Suitable warning signs
shall be so placed and illuminated at night as to show in advance where
construction or barricades exist.

The CONTRACTOR shall conduct his/her work at all times to ensure the least
possible obstruction to traffic and inconvenience to the general public and the
residents in the vicinity of the work, and to ensure the protection of persons and
property in a manner satisfactory to the ENGINEER. No road or street shall be
closed to the public except with the permission of the ENGINEER and proper
governmental authority. Fire hydrants on or adjacent to the work shall be kept
accessible to firefighting equipment at all times. Temporary provisions shall be
made by the CONTRACTOR to ensure the use of sidewalks and the proper
functioning of all gutters, sewer inlets, drainage ditches, and irrigation ditches,
which shall not be obstructed except as approved by the ENGINEER.

The CONTRACTOR shall secure written permission from the proper authority
before executing new construction when such new construction crosses highways,
railroad, streets or utilities under jurisdiction of State, County, or other public
agency, public utility or private entity. A copy of this written permission must be
filed with the ENGINEER or OWNER before any work is done.

The CONTRACTOR will be required to furnish a release from the proper authority
before final acceptance of the work.

The CONTRACTOR shall provide and maintain such sanitary accommodations for
the use of his/her employees and those of his/her subcontractors as may be
necessary to comply with the requirements and regulations of the Local and State
Departments of Health and as directed by the ENGINEER.

The CONTRACTOR shall maintain on the work a qualified superintendent who is
acceptable to the ENGINEER, and who shall give efficient supervision to the work
until its completion. The Superintendent shall have full authority to act in behalf
of the CONTRACTOR, and all directions given to the Superintendent shall be
considered given to the CONTRACTOR. In general, the ENGINEER'S instructions
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shall be confirmed in writing and always upon written request from the
CONTRACTOR.

15. The CONTRACTOR shall be responsible for the conduct and discipline of his/her
employees and/or any subcontractor or persons employed by subcontractors. All
workmen must have sufficient knowledge, skill, and experience to perform
properly the work assigned to them. Any foreman or workman employed by the
CONTRACTOR or subcontractor who, in the opinion of the ENGINEER, does not
perform his/her work, in a skillful manner or appears to be incompetent or to act
in a disorderly or intemperate manner shall, at the written request of the
ENGINEER, be discharged immediately and shall not be employed again in any
portion of the work without approval of the ENGINEER.

16. The CONTRACTOR shall provide suitable on-site storage for all equipment and
materials necessary for use in construction of the project. All materials improperly
stored shall be subject to rejection by the ENGINEER. Private property shall not be
used for storage purposes without the written permission of the owner or lessee.

17. The CONTRACTOR shall perform any work and shall furnish and install any
materials and equipment necessary during an emergency endangering life or
property. In all cases he shall notify the ENGINEER of the emergency as soon as
practical but he shall not wait for instructions before proceeding to properly protect
both life and property.

18.  The CONTRACTOR shall do all necessary cutting and patching of the work that
may be required to properly receive the work of the various trades or as required
by the Drawings and Specifications to complete the structure. He shall restore all
such cuts or patch work as directed by the ENGINEER. Cutting of existing
structures that shall endanger the work, adjacent property, workmen or the public
shall not be done unless approved by the ENGINEER and under his/her direction.

19. The CONTRACTOR shall keep the OWNER'S property free at all times from
accumulations of waste materials or rubbish and shall remove from the OWNER’S
property, and from all public and private property, all temporary structures,
rubbish, and waste materials resulting from his/her operation or caused by his/her
employees, and remove all surplus materials resulting from his/her operation or
caused by his/her employees, leaving the site smooth, clean and true to line and
grade.

20. The CONTRACTOR shall pay for all transportation and utility services not later than
the twentieth day of the calendar month following that in which such services are
rendered; pay for all materials, tools and other expendable equipment to the
extent of 90 percent of the cost thereof, not later than the twentieth day of the
calendar month following that in which such materials, tools and equipment are
delivered at the site of the project, and the balance of the cost thereof not later
than the thirtieth day following the completion of that part of the work in or on
which such materials, tools and equipment are incorporated or used; and pay to
each of his/her subcontractors not later than the fifth day following each payment
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to the CONTRACTOR, the respective amounts allowed to CONTRACTOR on account
of the work performed by his/her subcontractors, to the extent of each
subcontractor’s interest therein.

21. The CONTRACTOR shall, at the termination of this Contract before acceptance of
the work by the ENGINEER, remove all his/her equipment, tools and supplies from
the property of the OWNER. Should the CONTRACTOR fail to remove such
equipment, tools and supplies, the OWNER shall have the right to remove them,
and the CONTRACTOR shall pay all costs incurred by the OWNER in removing
them.

22. The CONTRACTOR shall deliver to the OWNER a complete release of all liens
arising out of this Contract before the retained percentage, or before the final
Request for Payment is paid. If any lien remains unsatisfied after all payments are
made, the CONTRACTOR shall refund to the OWNER such amounts as the OWNER
may have been compelled to pay in discharging such liens including all costs and
a reasonable attorney’s fee.

23.  The CONTRACTOR shall warrant all material and equipment furnished and work
performed by him for a period of one year from the date of written acceptance of
the work, and furnish all guarantees applicable to definite parts of the work as
stipulated in the sections of the Technical Provisions.

24.  The CONTRACTOR shall have the right to suspend work or terminate the Contract
upon ten (10) days written notice to the OWNER and the ENGINEER, for any of
the following reasons:

a. If an order of any court, or other public authority caused the work
to be stopped or suspended for a period of ninety (90) days through
no act of the CONTRACTOR or his/her employees.

b. If the ENGINEER should fail to act upon any Request for Payment
within fifteen (15) days after it is presented in accordance with the
General Conditions of the Contract.

C. If the OWNER should fail to act upon any Request for Payment
within thirty (30) days after its approval by the ENGINEER.

25.  When a set of drawings has been produced for a job the CONTRACTOR shall
maintain at the site a set of the drawings. On this set shall be accurately shown
the actual installation of all work under each section, indicating thereon any
variations from the Contract Drawings, including changes in sites, locations and
dimensions. For this purpose, the ENGINEER will furnish two sets of black or blue
line on white drawings. At the conclusion of the work, both sets of prints showing
the entire work as actually installed shall be delivered to the ENGINEER for
approval and shall become property of the OWNER.

14. THE ENGINEER'S AUTHORITY

1. The ENGINEER shall have general supervision and direction of the work. The
ENGINEER shall decide any and all questions which may arise as to the quality and
acceptability of materials furnished, work performed, rate of progress of work,
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interpretation of Drawings and Specifications and all questions as to the acceptable
fulfillment of the Contract on the part of CONTRACTOR. All claims of the OWNER
or the CONTRACTOR shall be presented to the ENGINEER for decision, which shall
be made in writing within a reasonable time. All decisions of the ENGINEER shall
be final.

2. The ENGINEER shall have the authority to suspend the work, wholly or in part, for
such period or periods, as he may deem necessary, due to unsuitable weather, or
such other conditions as are considered unfavorable for prosecution of the work,
or failure on the part of the CONTRACTOR to carry out the provisions of the
Contract or to supply materials meeting the requirements of the Specifications.
The CONTRACTOR shall not suspend operations due to unsuitable weather without
the ENGINEER'S permission.

3. In the event of temporary suspension of work or during inclement weather or
whenever the ENGINEER shall direct, the CONTRACTOR will and will cause his/her
subcontractors to protect carefully his/her and their work and materials against
damage or injury from the weather. If, in the opinion of the ENGINEER, any work
or materials shall have been damaged or injured from the weather, by reason of
failure on the part of the CONTRACTOR or any of his/her subcontractors so to
protect his/her work, such materials shall be removed and replaced at the expense
of the CONTRACTOR.

4.  The ENGINEER shall have the authority at all times to inspect all materials and
each part or detail of the work and the CONTRACTOR will be held strictly to the
true intent of the Specifications in regard to quality of materials, workmanship and
the diligent execution of the Contract. Such inspection may include mill, plant or
shop inspection, and any material furnished under these Specifications is subject
to such inspections. The ENGINEER shall be allowed access to all parts of the work
and shall be furnished with such information and assistance by the CONTRACTOR
as is required to make a complete detailed inspection.

5. The ENGINEER shall have the authority at any time before acceptance of the work
to direct the CONTRACTOR to remove or uncover any portions of the finished
work. After examination, the CONTRACTOR shall restore said portions of the work
to the standard required by the Specifications. Should the work thus exposed or
examined prove acceptable, the uncovering or removing, and the replacing of the
covering or making good of the parts removed shall be paid for as Extra Work, but
should the work so exposed or examined prove unacceptable, the uncovering,
removing and replacing shall be at the CONTRACTOR'S expense.

6.  The ENGINEER shall have the authority to direct the CONTRACTOR to correct work
that has been damaged or that was not performed in accordance with the Contract
Documents. An equitable deduction from the Contract Amount shall be made to
compensate the OWNER from the uncorrected work.
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15. THE OWNER'S DUTIES AND RIGHTS

1.  The OWNER will provide the land shown on the Drawings upon which the work
under the Contract is to be performed and to be used for rights-of-way for access.
Any delay in furnishing these lands by the OWNER shall be deemed proper cause
for adjustment in the Contract Amount and in time of completion.

2. The OWNER shall have the right to suspend the work or any portion thereof at any
time provided that he gives the CONTRACTOR five (5) days written notice of
suspension which shall set forth the date.on which work is to be resumed. The
CONTRACTOR shall resume the work upon written notice from the OWNER and
within ten (10) days after the date set forth in the notice of suspension, the
CONTRACTOR may abandon that portion of the work so suspended and shall be
entitled to payment for all work done on the portions so abandoned, plus 15
percent of the value of the abandoned work to compensate for overhead, plant
expense, and anticipated profit.

3. The OWNER, acting upon the recommendation of its ENGINEER, shall have the
authority to suspend the work wholly or in part, for such period or periods, as may
be deemed necessary, due to unsuitable weather, or such other conditions as are
considered unfavorably for prosecution of the work, or failure on the part of the
CONTRACTOR to carry out the provisions of the Contract or to supply materials
meeting the requirements of the Specifications. The CONTRACTOR shall not
suspend operations due to unsuitable weather without the OWNER'’S permission.

4. In the event of temporary suspension of work or during inclement weather or
whenever the OWNER, acting upon the recommendation of the ENGINEER, shall
direct, the CONTRACTOR and his/her subcontractors will protect carefully his/her
and their work and materials against damage or injury from the weather. If, in the
opinion of the OWNER, acting upon the recommendation of the ENGINEER, any
work or materials shall have been damaged or injured from the weather, by reason
of failure on the part of the CONTRACTOR or any of his/her subcontractors to
protect his/her work, such materials shall be removed and replaced at the expense
of the CONTRACTOR.

5. The OWNER shall have the right to correct any deficiencies, without prejudice to
any other remedy he may have, upon failure of the CONTRACTOR to perform the
work in accordance with the CONTRACT documents, including any requirements
with respect to the Schedule of Completion, after five (5) days written notice to
the CONTRACTOR and receipt of written approval from the ENGINEER. The cost
of the work so performed by the owner shall be paid for by the CONTRACTOR.

6. The OWNER, acting upon the recommendation of the ENGINEER, shall have the
authority to direct the CONTRACTOR not to correct work that has been damaged,
or that was not performed in accordance with the Contract Documents. An
equitable deduction from the Contract Amount shall be made to compensate the
OWNER for the uncorrected work,
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The OWNER shall have the right to terminate the employment of the
CONTRACTOR giving ten (10) days written notice of termination to the
CONTRACTOR in the event of any default by the CONTRACTOR and upon receiving
written notice from the ENGINEER certifying cause for such action in the event of
such termination, the OWNER may take possession of the work and of all materials,
tools and equipment thereon and may finish the work by whatever method and
means he may select. It shall be considered a default by the CONTRACTOR
whenever he shall: :

a. Declare bankruptcy, become insolvent, or assign his/her assets for
the benefit of his/her creditors.
b. Disregard or violate important provisions of the Contract

Documents of the ENGINEER'S instructions, or fail to prosecute the
work according to the agreed Schedule of Completion including
extensions thereof.

C. Fail to provide a qualified superintendent, competent workmen or
subcontractors, or proper materials, or fail to make prompt
payment therefore.

If the right of the CONTRACTOR to proceed is so terminated, the OWNER may
take possession of and utilize in completing the work such materials, appliances,
supplies, plant and equipment as may be on the site of the work, and necessary
therefor. Upon termination of the Contract by the OWNER, no further payments
shall be due the CONTRACTOR until the work is completed. If the unpaid balance
of the Contract Amount shall exceed the cost of completing the work including all
overhead costs, the excess shall be paid to the CONTRACTOR.

If the cost of completing the work shall exceed the unpaid balance, the Contractor
and his/her sureties shall pay the difference to the OWNER. The cost incurred by
the OWNER, as herein provided, and the damage incurred through the
CONTRACTOR'S default, shall be certified by the OWNER, and approved by the
ENGINEER. ’ .

The OWNER shall have the right to order changes in the work through additions,
deletions or modifications without invalidating the Contract. Compensation and
time completion affected by the change shall be adjusted at the time of ordering
such change. '

The OWNER shall have the right to take possession of and use any completed or
partially completed' portions of the work, notwithstanding that the time for
completing the entire work or such portions may not have expired; but such taking
possession and use shall not be deemed an acceptance of any work not completed
in accordance with the Contract Documents. If such prior use increases the cost
of or delays the completion of uncompleted work or causes refinishing of
completed work, the CONTRACTOR shall be to such extra compensation, or
extension of time or both, as the ENGINEER may determine.
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16. ASSIGNMENT
Neither the CONTRACTOR nor the OWNER shall sublét, sell, transfer, assign or otherwise
dispose of the Contract or any portion thereof, or of his/her right, title or interest therein,
or his/her obligations thereunder, without written consent of the other party.

17. ORAL AGREEMENTS

No oral order, objection, claim or notice by any party to the others shall affect or modify
any of the terms or obligations contained in any of the Contract Documents shall be held
to be waived or modified by reason of any act whatsoever, other than by a definitely
agreed waiver or modification thereof in writing, and no evidence shall be introduced in
any proceeding of any other waiver or modification.

18. INSURANCE

The CONTRACTOR shall not commence work under this Contract until he has obtained all
the insurance required hereunder and such insurance has been approved by the OWNER,
nor shall the CONTRACTOR allow any subcontractor to commence work on his/her
subcontract until all similar insurance required of the subcontractor has been so obtained
and approved. Approval of the insurance by the OWNER shall not relieve or decrease the
liability of the CONTRACTOR hereunder. The amounts of such Insurance shall not be less
than those enumerated hereinafter. Certificates from the CONTRACTOR'S insurance,
carriers stating the coverage provided, the limits of liability, and expiration dates shall be
filed in triplicate with the ENGINEER before operations are begun.

21.1 The CONTRACTOR shall carry public liability insurance with an insurance company
satisfactory to the Town so as to save the Town harmless from any and all claims
for damages arising out of bodily injury to, or death of, any person or persons and
for all claims for damages arising out of injury to, or destruction of, property
caused by accidents resulting from the use of implements, equipment or labor
used in the performance of the Contract or from any neglect, default omission or
want of proper care or misconduct on the part of the CONTRACTOR or of any one
in his/her employ during the execution of the work. Such insurance shall include
coverage for blasting and explosion, if explosives are to be used.

21.2 The CONTRACTOR shall carry any other types of insurance as may be required
elsewhere in the Contract Documents.

21.3 General Requirements

21.3.1 All insurance policies required in the Contract Documents shall be provided by
companies satisfactory to the Town. Any insurance carrier utilized to fulfill the insurance
requirements of this Contract shall be licensed by the Massachusetts Division of Insurance
to do business in the Commonwealth of Massachusetts shall have a minimum A.M. rating.
The CONTRACTOR must provide the required insurance at its own expense.
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21.3.2 CONTRACTOR shall either (1) require each subcontractor to procure and to
maintain during the life of its subcontract, Subcontractor’s General Liability and Property
Damage Insurance of the same type and in the same manner as specified herein, or (2)
insure activities of his/her subcontractors in his/her own policy.

21.3.3 Each policy must list the Town as an additional insured and shall be primary to
and non-contributory to any coverage maintained by the Town.

21.3.4 All insurance shall be written on an occurrence basis, unless the Town approves
in writing coverage on a claims-made basis. Insurance coverage whether written on an
occurrence or a claims-made basis shall be maintained without interruption from the date
of commencement of the work until the date of final payment and termination of any
coverage required to be maintained after final payment.

21.3.5 Certificates of Insurance acceptable to the Town and confirming the insurance
coverage required herein are attached to the Contract. Certificates of Insurance
evidencing (1) either the claims-made or occurrence form coverage, (2) work
description/location, (3) CONTRACTOR's corporate name, and (4) naming the Town as an
additional insured must be furnished to the Town within five (5) business days after
presentation of the Contract to the CONTRACTOR for execution. The Town shall have no
obligation to execute the Contract and may award the Contract to the next lowest
responsible and responsive bidder, if such insurance certificates have not been provided
to the Town. The Certificate must provide that the insured will give Notice of Accident and
Notice of Claim to the insurance company as soon as practicable after receiving such
notice. The CONTRACTOR shall promptly provide the Town with Certificates of Insurance
evidencing policies' annual renewal.

21.3.6 In the event of paid claims, the CONTRACTOR shall bear costs of any amount
deductible.

21.3.7 All insurance policies must contain a minimum thirty (30) day written notice of
cancellation clause, and provide that the insurance company will notify the Town via
registered mail, of any cancellation, change or expiration of the policy. The CONTRACTOR
shall furnish to the Town copies of any said cancellation, change or expiration. Prior to
the effective date of any such cancellation, the CONTRACTOR shall take out new insurance
to cover the policies so cancelled. The Insurance Companies shall remain liable, however,
until new and satisfactory insurance policies have been delivered to, and accepted by, the
Town.

21.3.8 In the event of the cancellation of any policy during the term of this Contract, or
the failure to keep in effect the insurance required by this section, the Town may, on
twenty-four (24) hours’ notice and at its option, procure or renew such insurance on the
account of the CONTRACTOR. The CONTRACTOR agrees to repay the Town's expense
with interest thereon at the rate of eighteen percent (18%) annually from the date of the
expenditure by the Town.
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21.4

21.5

21.3.9 The insurance required under 21.4 through shall include all major divisions of
coverage and shall be on a comprehensive general basis including Premise and Operations
(including X-C-U), Owner’s Protective (as a separate policy), Products and Completed
Operations, and Owned, Non-owned, Leased, and Hired Vehicles. Such insurance shall be
written for not less than any limits of liability required by law or the limits set forth in said
insurance amounts under 21.4 through, whichever are greater.

21.3.10 The Town reserves the right, at its sole discretion, to amend the insurance
requirements contained herein.

21.3.11 The CONTRACTOR and all Subcontractors waive subrogation rights against the
Town for all losses.

21.3.12 Unless greater amounts of insurance coverage are required elsewhere in the
Contract Documents, the amounts of insurance shall not be less than the minimum
amounts set forth below.

Commercial General Liability Insurance — for personal injury, bodily injury and
property damage in an amount not less than $1,000,000 for any one person, $1,000,000

per occurrence and $2,000,000 in the aggregate covering all work performed on or
adjacent to Town property including:

All premises and operations; Contractual liability; Coverage for the so-called “X, C, U”
hazards, i.e., collapse of building, blasting, and damage to underground property;
Products and Completed Operations (for a period of at least two (2) years following
acceptance by the Town or the completed Contract); Asbestos abatement, when

applicable.

21.4.1 This policy (ies) shall include coverage relating to explosion, collapse, and
underground property damage and contractual liability coverage.

21.4.2 Additionally, CONTRACTOR shall provide the following coverage against loss or
damage by fire and against loss or damage covered by the special peril’s insurance
endorsement on all Work: Special Perils 80% of Contract Price minimum. Upon completion
of Work at Town buildings, CONTRACTOR shall provide an installation floater, in the full
amount of the Contract Price, for the requirements set forth above. The policy or policies
shall specifically state that they are for the benefit and payable to the Town, the
CONTRACTOR, and all persons furnishing labor or labor and materials for the Work, as
their interests may appear.

21.4.3  Personal & Advertising Injury, on an occurrence basis, $1,000,000 each
occurrence.

Automobile Liability Insurance - including the use of all vehicles owned, non-owned,
leased and/or hired in an amount not less than $1,000,000 combined single limit or Bodily
Injury, each person in an amount no less than $ 500,000 and each accident in amount no
less than $1,000,000 and Property Damage, each occurrence $1,000,000.
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21.6 Workers_Compensation Insurance - CONTRACTOR shall provide during the life of this

21.7

Contract Worker's Compensation Insurance in accordance with the Worker's
Compensation Act of the Commonwealth of Massachusetts (G.L. c. 149 § 34A and G.L. c.
152) including Employees Liability Insurance, covering all work as follows:

21.6.1 Coverage A is statutory;

21.6.2 Coverage B in amounts no less than the following: each accident - $500,000;
Disease Policy limit - $500,000; and Disease- each employee - $500,000.

Further, in addition to the General Requirements, CONTRACTOR shall provide by
insurance for the payment of compensation and the furnishing of other benefits under
M.G.L. c. 152 to all persons to be employed under the Contract, and the CONTRACTOR
shall continue such insurance in full force and effect during the term of the Contract.
Failure to provide and continue in force such insurance as aforesaid shall be deemed a
material breach of the Contract and shall operate as an immediate termination thereof.
No cancellation of such insurance, whether by the insurer or by the insured, shall be valid
unless written notice thereof is given by the party proposing cancellation to the other
party and to the Town at least fifteen (15) days prior to the intended effective date
thereof, which date shall be expressed in said notice.

Umbrella Liability Coverage - in an amount not less than $1,000,000 combined single
limit and $5,000,000 in the aggregate.

21.8 Pollution Liability Insurance - CONTRACTOR shall provide during the life of this Contract

Worker's Compensation Insurance in accordance with the Worker's Compensation Act of
the Commonwealth of Massachusetts (G.L. c. 149 § 34A and G.L. c. 152) including
Employees Liability Insurance, covering all work as follows:

21.8.1 Pollution Liability Insurance — for sudden and/or gradual occurrences in an
amount not less than $1,000,000 per occurrence and $5,000,000 in the aggregate arising
out of the work, including but not limited to all hazardous materials identified in the

contract;

21.8.2 When applicable, CONTRACTOR will designate the disposal site and furnish a
Certificate of Insurance from the Disposal Facility for Environmental Impairment Liability
Insurance for (a) sudden and accidental occurrences in an amount no less than
$3,000,000 per occurrence and $6,000,000 in the aggregate and (b) non-sudden
occurrences in the amount no less than $5,000,000 per occurrence and $10,000,000 in
the aggregate.

21.8.3 Certificates of Insurance will clearly state the hazardous materials exposure work
being performed.

21.8.4 Further, the CONTRACTOR shall be responsible for the confirmation,; verification,
remediation, and disposal of all environmental impact and hazardous materials consistent
with accomplishing the work of the contract documents. The CONTRACTOR shall adhere
to the Massachusetts Contingency Plan, U.S. Environmental Protection Agency,

GC-20



Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

21.9

Massachusetts Department of Environmental Protection, regulatory groups and bureaus,
as well as all state, federal, local, health, and environmental codes, rules, publications,
ordinances, regulations, recommendations, and laws consistent with the removal and
disposal of Environmental Impact and Hazardous Materials, to include, but not limited to:
lead paint, asbestos, presumed asbestos, oils, refrigerants, fluids, chemical waste, general
waste, tanks, polychlorinated biphenyls, Mercury, antifreeze, fluorescent light ballasts,
capacitors, drums and containers, pigeon guano, dead animals, unknown or unidentified
materials, contaminated soils, etc. The edition of the publication and/or governing agency
current as of the date of the identification of the environmental impact and hazardous
material item shall be used for accomplishing the work of the contract documents.

Builder’s Risk Insurance - covering loss by fire and extended coverage in the amount
of the total insurable value of all structures, materials, and equipment to be built and
installed. The policy shall indicate the Town, the CONTRACTOR, and all subcontractors as
the named insured with loss payable to the Town as Trustee. The policy shall provide for
a thirty (30) day notice to the Town of cancellation or restrictive amendment.

21.9.1 A copy of this insurance policy shall be furnished to the Town.
21.9.2 The Builder's Risk Insurance shall be obtained before the work is started and

shall be maintained until the date of completion of the work, or until the Town occupies
or otherwise takes possession of the project, whichever occurs first.

21.10 Owner’s Protective Liability (requires a separate policy) - in an amount not less

than $1,000,000 per occurrence and $5,000,000 in the aggregate.

21.11 Optional Insurance

21.11.1 Excess Liability Insurance - The CONTRACTOR may purchase and maintain
excess liability insurance in the umbrella form in order to satisfy the limits of liability
required for the insurance to be purchased and maintained in accordance with the
requirements set forth above. Any such amounts must be in addition to the umbrella limits
required, must list all underlying policies, and must list the Town as an additional insured.
Evidence of such excess liability shall be delivered to the Town in the same form and
manner as the required insurance policies.

21.11.2 Property Insurance - The Town does not intend to purchase property Insurance
covering the Project or the Work. The Town shall not be required to provide such
insurance, but the CONTRACTOR may, if it so desires, procure property insurance which
will protect the interests of the CONTRACTOR, Subcontractor and Sub-subcontractors in
the Work. The CONTRACTOR understands that such property insurance is solely the
CONTRACTOR's responsibility, and the CONTRACTOR, its Subcontractors and Sub
subcontractors shall have no claim against the Town on account of the Town’s failure to
provide such property insurance

21.12 Limitation Of Liability - Notwithstanding anything herein to the contrary, the

Contractor’s maximum aggregate liability for any loss or damages (other than death or
personal injury) incurred by the Town as a result of or in consequence of the acts or
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omissions of the Contractor, its employees, subcontractors or agents in the performance
of services covered by this Agreement shall not exceed one hundred percent (100%) of
the Contract value plus any adjusted value per executed change order; provided, however,
that if the Contractor’s applicable insurance coverage is greater than this amount, the limit
of liability for the Contract shall be the total insurance coverage.

IT IS AGREED AND UNDERSTOOD THAT THE TOWN SHALL BE ENTITLED TO
RECOVER DIRECT DAMAGES INCLUDING “BENEFIT-OF-THE-BARGAIN”
EXPECTATION DAMAGES AND DAMAGES FOR BREACH OF WARRANTY
SUBJECT TO THE LIMITATION OF LIABILITY, AND THAT IN NO EVENT SHALL
CONTRACTOR BE LIABLE FOR ANY LOSS OF PROFITS, LOSS OF REVENUES
OR LOSS OR FAILURE TO REALIZE ANTICIPATED SAVINGS OR EFFICIENCIES
ARISING IN CONNECTION WITH THIS AGREEMENT. '

21.13 Indemnification of the Town - The Contractor agrees to indemnify, save harmless,

19.

and defend the Town and all of its officers, agents, and employees from and against any
and all third party suits, claims, or proceedings (“Claims”), and any losses, damages,
charges or expenses, whether direct or indirect, and liability of every name and nature
related to such Claims (“Liabilities”) for or due to any loss or injury to persons or damages
to real or tangible property to the extent caused by the Contractor or its employees,
subcontractors or agents.

CONTRACT SECURITY

1.  The CONTRACTOR shall furnish a performance bond in an amount at least equal
to one hundred percent (100%) of the Contract price as security for the faithful
performance of this Contract and also a labor and materials payment bond in an
amount not less than One Hundred Percent (100%) of the Contract price as
security for the payment of all persons performing labor on the project under this
Contract and furnishing materials in connection with this Contract; each such
bonds naming the OWNER as obliges under an oblige rider (attached in appendix)

2. The Sureties of all bonds shall be such surety company or companies as are
approved by the OWNER, and are authorized to transact business in the State.

3. If at any time the OWNER, for justifiable cause, shall be or become dissatisfied
with any surety or sureties then upon the Performance or Payment Bonds, the
CONTRACTOR shall within five (5) days after notice from the OWNER to do so,
substitute an acceptable bond (or bonds) in such form and sum and sighed by
such other surety or sureties as may be satisfactory to the OWNER. The premiums
on such bond shall be paid by the CONTRACTOR. No further payments shall be
deemed due nor shall be made until the new surety or sureties shall have furnished
such and acceptable bond to the OWNER.
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20. EXTRA WORK

Payment for extra work shall be governed by Sec. 9.03 of the “Standard
Specifications for Highways and Bridges”, published by the Commonwealth of
Massachusetts, Massachusetts Highway Department, dated 1988 including the
Supplemental Specifications dated January 2026. '

21. EXTENSION OF CONTRACT TIME

When extra work is ordered at any time during the progress of the work which, in
the sole judgment of the ENGINEER, unavoidably increases the time for the
completion of the work, an extension of time shall be granted.

A delay beyond the CONTRACTOR'S control occasioned by an Act of God, an act
of omission on the part of the OWNER or by strikes, lockouts, fires, etc., may
entitle the CONTRACTOR to an extension of time in which to complete the work
as determined by the ENGINEER, provided however, that the CONTRACTOR shall
immediately give written notice to the ENGINEER of the cause of such delay,
together with a statement of the portions of work so delayed. Delays in work for
which necessary material has not been received by the CONTRACTOR will not be
recognized or allowed until after receipt of such necessary material.

22, PROGRESS PAYMENTS

1.  The CONTRACTOR may submit once each month, a Request for Payment for work
done. The CONTRACTOR shall furnish the ENGINEER all reasonable facilities
required for obtaining the necessary information relative to the progress and
execution of the work. Each Request for Payment shall be computed from the work
completed on all items listed in the detailed breakdown of Contract Amount, less
Five percent (5%) to be retained until final completion and acceptance of the work,
and less previous payments.

If the ENGINEER determines that the progress of the Work will be benefitted by
the delivery to the site of certain materials and equipment, when available, in
advance of actual requirement therefore and if such materials and equipment are
delivered and properly stored and protected, the cost to the CONTRACTOR or
subcontractor as established, by invoices or other suitable vouchers satisfactory to
the ENGINEER, less the retained percentages as above provided, may be included
in the progress estimates; provided always that there be duly executed and
delivered by the CONTRACTOR to the ENGINEER at the same time a Bill of Sale in
form satisfactory to the OWNER, transferring and assigning to the OWNER, full
ownership and title to such materials or equipment.

2. Within fifteen (15) days of submission of any Request for Payment by the

CONTRACTOR, the ENGINEER shall:
a. Approve the Request for Payment as submitted, or
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3.

b. Approve such other amount as he shall decide is due to the
CONTRACTOR, informing the CONTRACTOR in writing of his/her
reasons for approving the amended amount, or

C. Withhold the Request for Payment, informing the

‘ CONTRACTOR in writing of his/her reasons for withholding it.

Within thirty (30) days from the date of approval of a Request for Payment by the
ENGINEER, the OWNER shall:
a. Pay the Request for Payment as approved, or
b. Withhold payment in whole or in part on an approved Request for
Payment to the extent necessary to protect itself from loss on
account of any of the following causes discovered subsequent to
approval of Request for Payment by the ENGINEER provided he
informs the CONTRACTOR and the ENGINEER in writing of his/her
reasons for withholding payment in whole or in part:

Defective Work

2. Evidence indicating the probable filing of claims by other parties
against the CONTRACTOR.

3. Failure of the CONTRACTOR to make payments to Subcontractors,
material suppliers or labor.

4. Damage to another CONTRACTOR.

—

23. ACCEPTANCE AND FINAL PAYMENT

24.

When the CONTRACTOR shall have completed the work in accordance with the
terms of the Contract Documents, the ENGINEER shall certify his/her acceptance
to the OWNER and his/her approval of the CONTRACTOR'S final Request for
Payment, less any money to be retained for repairs if so specified in the Special
Conditions Section of these Specifications, which shall be the Contract Amount plus
all approved additions less all approved deductions and less previous payments
made. The CONTRACTOR shall furnish evidence that he has fully paid all debts for
labor, materials and equipment incurred in connection with the work, following
which the OWNER shall accept the work and release the CONTRACTOR except as
to the conditions of the Performance Bond, any legal rights of the OWNER,
required guarantees, and Corrections of Faulty Work after final payment and shall
pay the CONTRACTOR'S final Request for Payment. The CONTRACTOR must allow
sufficient time between the time of completion of the work and approval of the
final Request for Payment for the ENGINEER to assemble and check the necessary
data.

CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT

The approval of the Final Request for Payment by the ENGINEER and the making
of the final payment by the OWNER to the CONTRACTOR shall not relieve the
CONTRACTOR of the responsibility for faulty materials or workmanship. The
OWNER shall promptly give notice of faulty materials or workmanship and the
CONTRACTOR shall promptly replace any such defects discovered within one year
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25.

26.

27.

from the date of written acceptance of the work. The ENGINEER shall decide all
questions arising under this paragraph.

SUBSTITUTIONS AND DELETIONS

Substitutions and deletions in the work shall be accomplished by the CONTRACTOR
upon written order from the OWNER as approved by the ENGINEER or upon
written order from the ENGINEER: which order shall state the reasons for original
inclusion and subsequent elimination or substitution for materials, fixtures or
equipment; and that the deviation does not materially injure the project as a
whole, is in the best interest of the OWNER and is of the same cost and quality as
originally specified or giving the amount in dollars of any equitable adjustment to
which the parties have agreed.

PROTECTION OF LIVES AND HEALTH

In order to protect the lives and health of his/her employees under this Contract,
the CONTRACTOR and his/her Subcontractors shall comply with all pertinent
provisions of the “Manual of Accident Prevention in Construction” issued by the
Associated General Contractors of America, Inc., and shall maintain an accurate
record of all cases of death, occupational disease, and injury requiring medical
attention or causing loss of time from work, arising out of and in course of
employment on work under the Contract. He alone shall be responsible for the
safety, efficiency, ad adequacy of his/her plant, appliances, and methods, and for
any damage which may result from their failure or their improper construction,
maintenance or operation.

OBSTRUCTIONS ENCOUNTERED

The Drawings may show certain information which has been obtained by the
OWNER regarding the existing structure and various pipe lines and other utilities
which exist at the location of the project. The OWNER expressly disclaims any
responsibility for the accuracy or completeness of the information given on the
Drawings with regard to existing structures and utilities, and the CONTRACTOR
will not be entitled to any extra compensation on account of inaccuracy or
incompleteness of such information, said structures and utilities being shown only
for the convenience of the CONTRACTOR, who must verify the information to
his/her own satisfaction. The giving of this information upon the Contract Drawings
will not relieve the CONTRACTOR of his/her obligations to support and protect all
utilities and other structures which may be encountered during the construction of
the work, and to make good all damages done to such utilities and structures, as
provided in these specifications. Should any structures be encountered during
construction, the CONTRACTOR is to notify the ENGINEER.
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28. STANDARD SPECIFICATIONS

For the purpose of governing the work to be done under this contract, the OWNER
has adopted as its Standard Specifications format the “2026 MassDOT Standard
Specifications for Highways and Bridges; the Standard Special Provisions contained
in this book; the 2025 Construction Standard details; the latest edition of the
“"Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD)”
with revisions; the latest editions of U.S Department of Transportation Federal
High Administration Office of Federal Lands Highway Standard Drawings; the 1990
Standard Drawings for Signs and Supports; the 1968 Standard Drawings for Traffic
Signals and Highway Lighting; the latest edition of American Standards for Nursery
Stock, Town of Saugus Standards, the Plans, and these Special Provisions.

These Standard Specifications shall apply as if reprinted herein except as modified
by the General Conditions, Special Conditions and Technical Specifications.

In case of conflict between these documents, the Supplement to Standards and
the Special Provisions of these Specifications shall govern.
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11. Prevailing Wage Rates — (See Appendix)
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SC-1



Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

SPECIAL CONDITIONS

1, LOCATION AND DESCRIPTION

The work under this Contract consists of the replacement of guardrail at various
locations in Saugus. Sections of guardrail shall be replaced along four sections of Walnut
Street, along a section of Dewey Street, along a section of Howard Street, along a
section of Bennett Avenue, at the intersection of Lily Pond Avenue and Central Street, at
the intersection of Main Street and Kennedy Drive, at the intersection of Main Street and
Vine Street, at the intersection of Hesper Street and Hamilton Street, at the intersection
of Denver Street and Talbot Street, along a section of Belmont Street, along a section of
Riverside Court, at the intersection of Vine Street and Free Street, at the end of Felton
Street, at the intersection of Tuttle Street and Holden Avenue, along a section of
Johnston Terrace, along a section of Eastern Avenue, along a section of Pace Road,
along a section of Palmer Avenue, along a section of Parsons Avenue, along 3 sections
of Oak Hill Road, at the intersection of Pearl Road and Susan Drive, at the intersection
of Forest Street and Nickole Circle.

The work also includes temporary traffic controls, and other incidental work.

All work shall take place between the hours of 7:00 AM and 5:00 PM unless otherwise
approved by the Engineer, and the Town of Saugus.

This work shall be bid as an itemized bid. The Contract prices shall include all labor,
materials, equipment and incidental costs required to complete the work.

2. DURATION OF CONTRACT

The contract shall be for the period beginning on or about August 31, 2026 or as stated
in the NOTICE TO PROCEED, WHICHEVER IS LATER and end on or before

November 15, 2026.

Failure to complete the work by the dates herein specified, or any proper extensions
thereof granted by the OWNER will be subject to liquidated damages.

3. SAFETY SIGNS, BARRICADES, ETC.

The CONTRACTOR shall conduct his/her operations in a safe manner at all times. The
public shall be protected at all times with adequate warning signs, lighted barrels or
barricades, warning tapes, etc. around the work area. Safety controls for construction
operations shall be done in accordance with the relevant provisions of Section 850 of the
Standard Specifications, the Manual on Uniform Traffic Control Devices and the Traffic
Management Plans. The cost of providing and maintaining the signs, barrels, barricades,
etc. shall be included in the itemized cost for the project.

The CONTRACTOR shall provide temporary safe access for pedestrian and vehicle traffic
to adjacent properties at all times. The cost of temporary access shall be incidental to the
CONTRACTOR'S Total price bid.
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When it is determined by the Saugus Police Departments that a uniformed Police Officer
should be present during working hours for safety of the public in the CONTRACTOR'S
area of work, a uniformed Police Officer shall be provided by the Contractor.

Protection of the CONTRACTOR'S work shall be the responsibility of the
CONTRACTOR and the cost for any protection of the work shall be included in
the CONTRACTOR'S total price bid.

4, QUALIFIED SUPERINTENDENT

The CONTRACTOR shall maintain at the work site a qualified superintendent who is
acceptable to the ENGINEER, and who shall give efficient supervision to the work until its
completion. The Superintendent shall have full authority to act in behalf of the
CONTRACTOR, and all directions given to the Superintendent shall be considered given to
the CONTRACTOR.

5. DELIVERY AND STORAGE OF MATERIALS

Materials and equipment shall be progressively delivered at the site so that there will be
neither delay in the progress of the work nor an accumulation of materials that is not to
be used within reasonable time. Approved portions of the right-of-way may temporarily
be used for storage purposes but must be removed and cleaned up at the end of the
working day. Any additional space required for storage must be provided by the Contractor
at his/her expense.

6. CONSTRUCTION SCHEDULE

Within 10 days of Notice to Proceed and at least 14 days prior to the beginning of
construction, the CONTRACTOR shall deliver to the OWNER/ENGINEER an estimated
construction progress schedule in a format satisfactory to the OWNER/ENGINEER,
showing the proposed dates of commencement and completion of each of the various
subdivisions of work required under the Contract Documents, including clear identification
of the early action items and contract milestones. The schedule shall also identify the
anticipated amount of each monthly payment that will become due to the contractor in
accordance with the progress schedule. The CONTRACTOR shall provide an updated
three-week work schedule in writing every Friday thereafter, this shall continue until the
project is completed.

Before work is begun on each phase of work, the CONTRACTOR shall discuss fully with
the ENGINEER the order and manner of doing the work, and the operating procedures
shall comply with the requirements of the ENGINEER.
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7. WORK SCHEDULE

The normal hours of operation shall be dictated by the Town of Saugus. A written request
shall be issued by the Contractor for any requested deviation to the workday or times
indicated in the contract. Extended work hours may be permitted on this project, however,
all activities to be performed outside the normal hours of operation, with the exception of
the weekend shutdowns, shall adhere to the Town’s noise ordinance which limits
construction hours to 7:00AM to 5:00PM. Hours can be extended up to 7:00PM with
special permission granted by the Towns of Saugus.

Liquidated Damages

Nothing in this section shall alter or otherwise affect the assessment of liquidated damages
under Subsection 8.11 of the MassDOT Standard Specifications for Highways and Bridges
Failure to Complete Work on Time.

8. PROTECTION OF UTILITIES AND PROPERTY

Written notice shall be given by the CONTRACTOR to all public service corporations or
municipal and State officials owning or having charge of publicly or privately owned
utilities at least one week in advance of the commencement of operations that will affect
the utilities. The CONTRACTOR shall, at the same time, file a copy of such notice with the
Engineer.

The CONTRACTOR, in constructing or installing facilities alongside or near sewers, drains,
water or gas pipes, electric or telephone conduits, poles, sidewalks, walls, vaults or other
structures shall sustain them securely in place. The CONTRACTOR shall coordinate with
the officers and agents of the various utility companies and municipal departments to
assure that the services of these structures are maintained. The CONTRACTOR shall also
be responsible for the repair or replacement, at no additional cost to the OWNER
(Department), of any damage to such structures caused by construction operations. The
CONTRACTOR is responsible to leave them in the same condition as they existed prior to
commencement of the work. In case of damage to utilities, the CONTRACTOR shall
promptly notify the utility owner and shall, if requested by the ENGINEER, furnish labor
and equipment to work temporarily under the utility OWNER'S direction. Pipes or other
structures damaged by the operation of the CONTRACTOR may be repaired by the
Department or by the utility owner, which suffers the loss. The cost of such repairs shall
be borne by the CONTRACTOR, without compensation therefore.

If during construction there is an existing utility and/ or structure found to be in conflict
with the proposed work under this Contract, the CONTRACTOR shall protect and maintain
the services to the utilities and structures. The ENGINEER will, as soon as possible identify
the utilities to be relocated or other such activities deemed suitable for resolution.

If live service connections are to be interrupted by excavations of any kind, the

CONTRACTOR shall not break the service until new services are provided. Abandoned
services shall be plugged off or otherwise made secure.
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10.

11.

12.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals for
doing all the work involved in protecting or repairing property as specified in this Section,
shall be considered included in the itemized cost for the project and no additional
compensation will be allowed therefore.

OWNER’S RIGHTS

OWNER'S Rights to be exercised by the Department of Public Works wherever in this
Contract the OWNER is to give or receive a notice or provisions are included for the
exercise of rights and privileges and without limiting the generality thereof, the acts
dealing with the OWNER'S prerogatives in the Contract shall be exercised by the
Commissioner of Public Works or his/her authorized representative for and in behalf of
the OWNER.

DAILY CLEAN UP

Before completion of each day’s work, the CONTRACTOR shall be responsible for cleaning
up and removing and relocating all removed material, debris, equipment and the like to
ensure the continuous flow of traffic in roadways where work is progressing including
access to private property during non-working hours. Sweeping and cleaning of surfaces
beyond the limits of the project required to clean up material caused by spillage or
vehicular tracking during the various phases of the work shall be considered as incidental
to the work being performed under the Contract and there will be no additional
compensation. Clean up includes proper dust control and sheeting, where necessary, with
a cold patch around the sheeting. No open trenches are permitted. Paving of rough
surfaces must be completed every Friday to maintain an adequate driving surface on
roadways.

PREVAILING WAGE RATES — (SEE APPENDIX)

Attention of the Bidders is particularly called to the requirements of the conditions of
employment to be observed and the prevailing wage rates to be paid on this project, as
determined by the State Department of Labor Division of Occupational Safety and the U.S.
Department of Labor under the Davis Bacon and related Acts. In the case of differences
between the two wage requirements, the greater wage shall prevail.

DISPOSAL OF SURPLUS MATERIALS

Surplus materials obtained from any type of excavation, and not needed for further use
as determined by the ENGINEER shall become the property of the CONTRACTOR and shall
be removed from the site during the construction period and legally disposed of outside
of the Town of Saugus. The removal and disposal of surplus material shall adhere to the
regulations and requirements of local authorities governing the disposal of such materials,
at no additional compensation.
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works 48-26

SPECIAL PROVISIONS
Saugus
Guardrail Replacement Project

SCOPE OF WORK
The City of Saugus is seeking bids from qualified vendors to provide guardrail improvements at

various locations throughout Saugus. The Project scope includes the following:

o Work under the base bid shall include the replacement of guardrail at various locations
in Saugus. Guardrail shall be replaced along four sections of Walnut Street, along a section
of Dewey Street, along a section of Howard Street, along a section of Bennett Avenue, at
the intersection of Lily Pond Avenue and Central Street, at the intersection of Main Street
and Kennedy Drive, at the intersection of Main Street and Vine Street, at the intersection
of Hesper Street and Hamilton Street, at the intersection of Denver Street and Talbot
Street, along a section of Belmont Street, along a section of Riverside Court, at the
intersection of Vine Street and Free Street, at the end of Felton Street, at the intersection
of Tuttle Street and Holden Avenue, along a section of Johnston Terrace, along a section
of Eastern Avenue, along a section of Pace Road, along a section of Palmer Avenue, along
a section of Parsons Avenue, and along 3 sections of Oak Hill Road. Any guardrail
replacement locations not included in the Base Bid are specifically listed below within each
bid alternate.

e Work under Bid Alternate Number 1 shall include the replacement at the intersection
of Pearl Road and Susan Drive.

e Work under Bid Alternate Number 2 shall include the replacement of guardrail at the
intersection of Forest Street and Nickole Circle.

The work also includes temporary traffic controls, and other incidental work.

All work shall take place between the hours of 7:00 AM and 5:00 PM unless otherwise approved
by the Engineer, and the Town of Saugus.

All work under this contract shall be done in conformance with the Massachusetts Highway
Department Standard Specifications for Highways and Bridges dated 2024; the 2025 Construction
Standard Details, the 1990 Standard Drawings for Signs and Supports; the 1996 Construction and
Traffic Standard Details, the 2009 Manual on Uniform Traffic Control Devices (MUTCD) with
Massachusetts Amendments and the Standard Municipal Traffic Code; the 1968 Standard Drawings
for Traffic Signals and Highway Lighting, the latest editions of U.S Department of Transportation
Federal High Administration Office of Federal Lands Highway Standard Drawings the latest edition
of American Standard for Nursery Stock; the Plans and these Special Provisions.

SP-1



Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT
Department of Public Works : ‘ 48-26

DESIGNER / OWNERS

DESIGNER OWNER

TEC, Inc. Department of Public Works Director (Saugus)
David Nader, P.E. Brendan O'Regan

978-794-1792 781-231-4143

ENGINEERING DIRECTIVES

Contractors can access MassDOT, Highway Division Engineering Directives at:
http://www.massdot.state.ma.us/highway/publications.aspx

PROTECTION OF UNDERGROUND FACILITIES

The Contractor's attention is directed to the necessity of making his/her own investigation in order
to assure that no damage to existing structures, drainage lines, traffic signal conduits, etcetera, will
occur.

The Contractor shall notify Massachusetts DIG SAFE and procure a Dig Safe Number for each
location prior to disturbing existing ground in any way. The telephone number of the Dig Safe Call
Center is 1-888-344-7233.

TEMPORARY ACCESS TO RESIDENTS

The Contractor shall provide safe and ready means of ingress and egress to all driveways,
businesses, or residences in the project area, both day and night, for the duration of the project.

The Contractor shall minimize the duration of impacts to private property. The Contractor shall

provide property owners with a minimum of two weeks’ notice prior to performing work that will
affect access to private property.
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 620.12 GUARDRAIL, TL-2 (SINGLE FACED) FT
ITEM 620.32 GUARDRAIL —~ CURVED, TL-2 (SINGLE FACED) FT
GENERAL

Work under these items shall conform to the relevant provisions under Section 601 of the
Standard Specifications and the following:

Work shall include the furnishing and installing straight or curved single faced TL-2 Guardrail at
locations indicated on the Plans and as required by the Engineer in conformance with the
dimensions and details shown on the Plans.

METHODS

Guardrail shall be installed per the relevant MassDOT Construction Details. In the event that the
Contractor needs to minimize disturbance of utilities or other items adjacent to the location of a
guardrail post, as required by Engineer and Utility Companies, the Contractor shall install guardrail
posts without the use of heavy equipment.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Items 620.12 and 620.32 shall be measured and paid for at the contract price per foot, complete
in place, including posts, offset blocks, panels, connecting hardware, and all other labor,
materials, equipment and incidentals required to complete the work.
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 620.13 GUARDRAIL, TL-3 (SINGLE FACED) FT
GENERAL

Work under these items shall conform to the relevant provisions under Section 601 of the
Standard Specifications and the following:

Work shall include the furnishing and installing straight or curved single faced TL-3 Guardrail at
locations indicated on the Plans and as required by the Engineer in conformance with the
dimensions and details shown on the Plans.

METHODS

Guardrail shall be installed per the relevant MassDOT Construction Details. In the event that the
Contractor needs to minimize disturbance of utilities or other items adjacent to the location of a
guardrail post, as required by Engineer and Utility Companies, the Contractor shall install guardrail
posts without the use of heavy equipment. '

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Items 620.13 shall be measured and paid for at the contract price per foot, complete in place,
including posts, offset blocks, panels, connecting hardware, and all other labor, materials,
equipment and incidentals required to complete the work.

SP-4



Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 620.4 0 GUARDRAIL, STEEL-BACKED TIMBER (SINGLE FACED) T
GENERAL

Work under these items shall conform to the relevant provisions under Section 617 of the USDOT
Federal Highway Association Standard Specifications and the following:

Work shall include the furnishing‘ and installing straight single faced Steel-Backed Timber
Guardrail at locations indicated on the Plans and as required by the Engineer in conformance with
the dimensions and details shown on the Plans.

METHODS
Guardrail shall be installed per the relevant USDOT Federal Highway Association Construction

Details. In the event that the Contractor needs to minimize disturbance of utilities or other items
adjacent to the location of a guardrail post, as required by Engineer and Utility Companies, the
Contractor shall install guardrail posts without the use of heavy equipment.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Items 620.20 shall be measured and paid for at the contract price per foot, complete in place,
including posts, block outs, panels, connecting hardware, and all other labor, materials,
equipment and incidentals required to complete the work.
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 627.12 ROUNDED END UNIT EA
GENERAL

Work under this item shall conform to the relevant provisions under Section 601 of the Standard
Specifications and the following:

Work shall include furnishing and installing of a rounded end unit, per the relevant detail included
on Drawing 627.1.1 in the MassDOT Standard Construction Details.

Materials used to perform this work shall be listed on the MassDOT Qualified Construction
Materials List.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT
Item 627.12 shall be measured and paid for at the Contract unit price per each, complete in place,
which price shall include all labor, materials, equipment and incidentals required to complete the

work.,
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Town of Saugus 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 632. GUARDRAIL POST — STEEL FT
ITEM 633.2 . POLYMER OFFSET BLOCK FT
GENERAL

Work under this item shall conform to the relevant provisions under Section 601 of the Standard
Specifications and the following:

Work shall include furnishing and installing of a steel guardrail post and polymer offset block, per
the relevant detail included on Drawing 601.0.3 in the MassDOT Standard Construction Details.

Individual posts and offset blocks are associated with work related to Item 630. Highway Guard
Removed and Reset with locations indicated on the Plans.

Materials used to perform this work shall be listed on the MassDOT Qualified Construction
Materials List.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Items 632. and 632.5 shall be measured and paid for at the Contract unit price per each, complete

- in place, which price shall include all labor, materials, equipment and incidentals required to

complete the work.
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Town of Saugus ‘ 2026 GUARDRAIL IMPROVEMENT PROJECT

Department of Public Works 48-26
ITEM 702.5 SURFACE RESTORATION ' SE
GENERAL

Work under these items shall conform to the relevant provisions under Sections 472 and 482 of
the Standard Specifications and the following:

Work under the task is associated with the surface restoration following the removal of guardrail
posts located within asphalt and/or concrete pavement finish surface as indicated on plans.

Items incidental to this task includes sawcutting around guardrail posts, backfill with granular fill,
and installation of asphalt or concrete surface matching the existing surface treatment and
elevation.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Items 702.5 shall be measured and paid for at the contract price per square foot, complete in
place, including removal and disposal of existing surface material, backfilling, and placement and
compaction of new surface material, and all other labor, materials, equipment and incidentals
required to complete the work.
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APPENDIX A — PROJECT PLANS

PREPARED BY: TEC, INC.
DATED: 6/24/2026



ATTACHMENT A — STEEL-BACKED TIMBER GUARDRAIL
FLH STANDARD 617-60

PREPARED BY: U.S DEPARTMENT OF TRANSPORATION
DATED: 2/2024



ATTACHMENT B — STEEL-BACKED TIMBER GUARDRAIL TERMINAL SYSTEM
FLH STANDARD 617-62

PREPARED BY: U.S DEPARTMENT OF TRANSPORATION
DATED: 1/2024



- APPENDIX A — PROJECT PLANS

PREPARED BY: TEC, INC.
DATED: 6/11/2026



282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SQRUARE

LAWRENCE, MA 01843 I WORCESTER, MA 01608 ' PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793
The Engineering Corp WWW.THEENGINEERINGCORP.COM
JoB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
| SK# 1 0F 25 PROJECT#: T1905
{ SKTITLE: LOCUS DATE: 6/11/2026
E N

1 WAKEFI

116 HOWARD
STREET

OSE

LD :

25 WALNUT
STREET

2 PARSONS|
STREET

48 DEWEY
STREET \
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STREET
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STREET
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STREET PEA
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STREET
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8 TALBOT e
STREET 12 BELMONT
STREET
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EASTERN AVE
STREET NEAR MERSEA ST
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27 PALMER AEICE
STREET




282 MERRIMACK STREET | 100 FRONT STREET I 2 MONUMENT SQUARE

LAWRENCE, MA 01843 I WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 97B.794.1793 I FAX 978B.794.1793 l FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ~ 20F25 PROJECT#: T1905
SKTITLE: 25 WALNUT STREET DATE: 6/11/2026
N

REMOVE 37.5' OF EXIST
DAMAGED GUARDRAIL

PROP. GUARDRAIL,
TL-3 (SINGLE FACED)

NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY

(TRAFFIC OFFICERY".
3. THESE PLANS ARE 25 WALNUT STREET
SUPPLEMENTED BY THE GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS. N.T.S




282 MERRIMACK STREET I

TEL 978.794.1792
FAX 978.794.1793 I

TEL

100 FRONT STREET I

2 MONUMENT S5QUARE

LAWRENCE, MA 01843 I WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 603.601.8154

FAX 978.794.1793 |

TEL 774.701.0550
FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 3 OF 25 PROJECT#: T1905
SK TITLE: 295 WALNUT STREET DATE: 6/1 1/2j026

N
PROP. GUARDRAIL,
TL-3 (SINGLE FACED)
REMOVE 25' EXIST.
GUARDRAIL
PROP. TANGENT END
TREATMENT, TL-3
\ PROP. GUARDRAIL,
/< TL-3 (SINGLE FACED)
w0
o REMOVE 25' EXIST.
>/ \ DAMAGED GUARDRAIL
\
\\
\
\
\\
NOTES: \

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER

CLOSURE".
3. THESE PLANS ARE 295 WALNUT STREET

SUPPLEMENTED BY THE

MASSDOT 2025 CONSTRUCTION GUARDRAIL PLAN

STANDARD DETAILS. N.T.S




282 MERRIMACK STREET I 100 FRONT STREET I

2 MONUMENT SQUARE

LAWRENCE, MA D1843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793

The Eng,'neering Corp WWW.THEENGINEERINGCORP.COM
JOB: : SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 4 OF 25 PROJECT#: T1905
SKTITLE: 469 WALNUT STREET DATE: 6/11/2026
N

PROP. GUARDRAIL,
TL-3 (SINGLE FACED)

REMOVE 25' EXIST.
DAMAGED GUARDRAIL

NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER
CLOSURE".

3. THESE PLANS ARE 469 WALNUT STREET

SUPPLEMENTED BY THE GUARDRAIL PLAN
MASSDOT 2025 CONSTRUCTION

STANDARD DETAILS. N.T.S




282 MERRIMACK STREET | 100 FRONT STREET I 2 MONUMENT SQUARE

TED

LAWRENCE, MA 01843 l WORCESTER, MA 01608
TEL 978.794.1792

FAX 978.794.1793 I

PORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

TEL 603.601.8154
FAX 978.794.1793 I

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 5 OF 25 PROJECT#: T1905
SKTITLE: 491 WALNUT STREET DATE: 6/11/2026

N
PROP. GUARDRAIL,
TL-3 (SINGLE FACED)
REMOVE 25' EXIST.
DAMAGED GUARDRAIL
s
NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER
CLOSURE".

3. THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

491 WALNUT STREET

GUARDRAIL PLAN
N.T.S




282 MERRIMACK STREET I

LAWRENCE, MA 01843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 603.601.8154

TELD

TEL 978.794.1792
FAX 978.794.1793 I FAX . 978.794.1793 I

100 FRONT STREET | 2 MONUMENT SRUARE

TEL 774.701.0550
FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORF.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 6 OF 25 PROJECT#: T1905
SK TITLE: 48 DEWEY STREET DATE: 6/11/2026

N
PROP. ROUNDED
END UNIT
/( PROP. GUARDRALL,

TL-2 (SINGLE FACED)

)

o) REMOVE 25' EXIST

)/ DAMAGED GUARDRAIL
PROP. ROUNDED
END UNIT

NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER
CLOSURE".

3. THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

48 DEWEY STREET

GUARDRAIL PLAN
N.T.S




282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SQUARE

LAWRENCE, MA D1843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978B.794.1793 I FAX 978.794.1793 | FAX 978.794.1793

The.Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 7 OF 25 PROJECT#: T1905
SKTITLE: 116 HOWARD STREET DATE: 6/11/2026
N

PROP. DEEP POST GUARDRAIL,
TL-3 (SINGLE FACED)

PROP. OFFSET
BLOCKS (16)

PROP. DEEP
POSTS (16) : < )\ PROP. TANGENT END
26 TREATMENT, TL-3

REMOVE AND REST
EXIST GUARDRAIL

PROP. TRAILING
ANCHORAGE (9'-43")

NOTES:

1.  REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER

CLOSURE".
3. THESE PLANS ARE 116 HOWARD STREET
SUPPLEMENTED BY THE GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS. N.T.S




282 MERRIMACK STREET I 100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA DO1608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 ' FAX 978.794.1793 l FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 8 OF 25 PROJECT#: - T1905
SK TITLE: 46 BENNETT AVENUE DATE: 6/11/2026

N
o PROP. ROUNDED
% END UNIT
‘\4{ PROP. GUARDRAIL,
TL-2 (SINGLE FACED)
REMOVE 25' EXIST
DAMAGED GUARDRAIL
PROP. ROUNDED
END UNIT
NOTES:

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

46 BENNETT AVENUE

GUARDRAIL PLAN
N.T.S




100 FRONT STREET | 2 MONUMENT SRQUARE

| PoORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

282 MERRIMACK STREET I

LAWRENCE, MA D1843 | WORCESTER, MA 01608
TEL 978.794.1792 TEL 603.601.8154

FAX 978.794.1793 I FAX 978.794.1793 I

TELD

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 9 OF 25 PROJECT#: T1905
SK TITLE: 3 LILY POND AVENUE DATE: 6/11/2026

N
PROP. TANGENT END —/"3\
TREATMENT, TL-2 \
)
REMOVE AND RESET \_l
100' EXIST GUARDRAIL .4\=
PROP. OFFSET \l
BLOCKS (9) \
\\
-]
\
\‘\
-
)
i/
NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.5.3 TITLED
"TWO LANE ROAD SHOULDER
CLOSURE".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

3 LILY POND AVENUE
GUARDRAIL PLAN

N.T.S




TED

282 MERRIMACK STREET

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978B.794.1793

' 100 FRONT STREET I

I WORCESTER, MA 01608 |
TEL 603.601.8154

I FAX 978.794.1793 l

2 MONUMENT SRUARE

PORTLAND, ME 04101

TEL 774.701.0550
FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 10 OF 25 PROJECT#: T1905
SK TITLE: 124 MAIN STREET DATE: 6/11/2026

N
REMOVE AND RESET
EXIST GUARDRAIL
PROP. OFFSET 12.5’}-.~
BLOCKS (4) Yg :
B
N
=
NOTES:

1. REFER TO MASSDOT DETAIL

601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

124 MAIN STREET

GUARDRAIL PLAN

N.T.S




282 MERRIMACK STREET l

LAWRENCE, MA 01843 |
TEL 978.794.1792

FAX 978.794.1793 '

TELD

100 FRONT STREET

WORCESTER, MA 01608
TEL 603.601.8154

FAX 978B.794.1793

2 MONUMENT SRUARE

PORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 11 OF 25 PROJECT#: T1905
SK TITLE: 104 MAIN STREET DATE: 6/11/2026

N
PROP. ROUNDED —_”
END UNIT>
PROP. CONCRETE ‘_T

SURFACE RESTORATION T
PROP. GUARDRAIL,
TL-3 (SINGLE FACED)
PROP. SAWCUT
(1'x1" AT EXISTING POSTS)
PROP. ASHPALT SURFACE
RESTORATION (TYP)
REMOVE 37.5' EXIST
DAMAGED GUARDRAIL
PROP. ROUNDED
END UNIT

NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

3. THESE PLANS ARE

104 MAIN STREET

SUPPLEMENTED BY THE

GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

N.T.S




282 MERRIMACK STREET I

100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX ©978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 12 OF 25 PROJECT#: T1905
SK TITLE: 3 HESPER STREET DATE: 6/11/2026

N
PROP. OFFSET—"’a‘ /%
BLOCKS (7) AN
3
REMOVE AND RESET (\
EXIST GUARDRAIL
NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

3. THESE PLANS ARE

3 HESPER STREET
SUPPLEMENTED BY THE GUARDRAIL PLAN
MASSDOT 2025 CONSTRUCTION

STANDARD DETAILS. N.T.S




282 MERRIMACK STREET I 100 FRONT STREET '

2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 I PaorRTLAND, ME 04101
f TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793

The Eng,'neen'ng Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 13 OF 25 PROJECT#: T1905
SKTITLE: 8 TALBOT STREET DATE: 6/11/2026
N

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)

PROP. OFFSET

BLOCKS (5)

REMOVE AND RESET
37.5' EXIST GUARDRAIL

REMOVE 12.5' EXIST
DAMAGED GUARDRAIL

PROP. SAWCUT
(1'x1" AT EXISTING POSTS)

PROP. ASPHALT SURFACE
RESTORATION (TYP)

NOTES:

1.  REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT. ‘

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY

(TRAFFIC OFFICER)".
3. THESE PLANS ARE 8 TALBOT STREET
SUPPLEMENTED BY THE GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS. N.T.S




282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# , : 14 OF 25 PROJECT#: T1905
SK TITLE: 12 BELMONT STREET DATE: 6/11/2026
N

REMOVE 25' EXIST
DAMAGED GUARDRAIL

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)
PROP. ROUNDED

END UNIT
PROP. ROUNDED

/‘\ 25' ‘__/ END UNIT

NOTES:

1.  REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

3. THESE PLANS ARE 12 BELMONT STREET

SUPPLEMENTED BY THE GUARDRAIL PLAN
MASSDOT 2025 CONSTRUCTION

STANDARD DETAILS. N.T.S




TED

282 MERRIMACK STREET |

LAWRENCE, MA 01843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792

FAX 978.794.1793 |

100 FRONT STREET | 2 MONUMENT SRUARE

TEL 774.701.0550
FAX 978.794.1793

TEL 603.601.8154
FAX 978.794.1793 I

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT. BID #: DRAFT
SK# 15 OF 25 PROJECT#: T1905
SK TITLE: 26 RIVERSIDE COURT DATE: 6/11/2026

N
PROP. ROUNDED
END UNIT
REMOVE 25' EXIST
DAMAGED GUARDRAIL
PROP. GUARDRAIL,
TL-2 (SINGLE FACED)
REMOVE 137.5' EXIST
DAMAGED GUARDRAIL
PROP. GUARDRAIL,
TL-2 (SINGLE FACED)
PROP. ROUNDED
NOTES: END UNIT

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

26 RIVERSIDE COURT

GUARDRAIL PLAN
N.T.S




TELD

282 MERRIMACK STREET |

The Engineering Corp

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978B.794.1793 I

100 FRONT STREET I

2 MONUMENT SQUARE

| WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 603.601.8154

FAX 978B.794.1793 I

TEL 774.701.0550
FAX 978.794.1793

WWW.THEENGINEERINGCORP.COM

JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 16 OF 25 PROJECT#: T1905
SK TITLE: 88 VINE STREET DATE: 6/11/2026
N
REMOVE AND RESET E
50' EXIST GUARDRAIL
REMOVE 12.5' EXIST
GUARDRAIL
PROP. GUARDRALL,
TL-2 (SINGLE FACE / ; :
PROP. OFFSET
BLOCKS (7)
NOTES:

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

88 VINE STREET
GUARDRAIL PLAN

N.T.S




282

LAWRENCE, MA D1843 l WORCESTER, MA 01608
TEL 978.794.1792 TEL 603.601.8154
FAX 978.794.1793 I FAX 978.794.1793

MERRIMACK STREET I 100 FRONT STREET

2 MONUMENT SRUARE

PORTLAND, ME O4101
TEL 774.701.0550

FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 17 OF 25 PROJECT#: T1905
SK TITLE: 178 ESSEX STREET DATE: 6/11/2026

N
REMOVE AND RESET
EXIST GUARDRAIL
PROP. OFFSET
BLOCKS (3)
7
25
NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC

CONTROL DETAIL 852.4.4 TITLED

"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

3. THESE PLANS ARE
SUPPLEMENTED BY THE

MASSDOT 2025 CONSTRUCTION

STANDARD DETAILS.

178 ESSEX STREET
GUARDRAIL PLAN

N.T.S




282 MERRIMACK STREET I 100 FRONT STREET I

LAWRENCE, MA D1843 I WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978B.794.1793 | FAX 978.794.1793 I FAX 978.794.1793

2 MONUMENT SRUARE

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 18 OF 25 PROJECT#: T1905
SK TITLE: ‘ 18 HOLDEN AVENUE DATE: 6/11/2026

N
REMOVE AND RESET —_" ~ —
EXIST GUARDRAIL 'c\;
PROP. OFFSET —° Y
BLOCKS (2)
NOTES:
1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.
2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".
3. THESE PLANS ARE 18 HOLDEN AVENUE
SUPPLEMENTED BY THE GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS. N.T.S




TELD

282 MERRIMACK STREET I

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978.794.1793 I

100 FRONT STREET |

| WORCESTER, MA 01608
TEL 603.601.8154

FAX 978.794.1793 |

2 MONUMENT SRUARE

I PoRTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

The Eng,'neering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 19 OF 25 PROJECT#: T1905
SK TITLE: 22 JOHNSTON TERRACE DATE: 6/11/2026
N

PROP. ROUNDED
END UNIT

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)

REMOVE 25'
EXIST GUARDRAIL

PROP. ROUNDED
END UNIT

NOTES:

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

22 JOHNSTON TERRACE

GUARDRAIL PLAN
N.T.S




I
i

282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA D1843 I WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 20 OF 25 PROJECT#: T1905
SK TITLE: EASTERN AVENUE NEAR MERSEA STREET DATE: 6/11/2026

N
PROP. TANGENT END
TREATMENT, TL-3
. REMOVE 125' EXIST
* DAMAGED GUARDRAIL
PROP. GUARDRAIL, TL-3
(SINGLE FACED)
NOTES:

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

PROP. TRAILING
ANCHORAGE (943"

EASTERN AVENUE

GUARDRAIL PLAN
N.T.S




TELD

282 MERRIMACK STREET | 100 FRONT STREET

2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 ' PORTLAND, ME 04101

TEL 978.794.1792 TEL 603.601.8154

FAX 978B.794.1793 I FAX 978.794.1793

TEL 774.701.0550
FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 21 OF 25 PROJECT#: T1905
SK TITLE: 2 PACE ROAD DATE: 6/11/2026
N

PROP. ROUNDED
END UNIT

REMOVE 250' EXIST
DAMAGED GUARDRAIL

NOTES:

1. REFER TO MASSDOT DETAIL

601.0.6 FOR GUARDRAIL
PLACEMENT.

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY

(TRAFFIC OFFICERY)".

- 3. THESE PLANS ARE

SUPPLEMENTED BY THE

MASSDOT 2025 CONSTRUCTION

STANDARD DETAILS.

2 PACE ROAD
GUARDRAIL PLAN

N.T.S

PR

OP. ROUNDED
END UNIT



282 MERRIMACK STREET | 100 FRONT STREET I 2 MONUMENT SRUARE

TEL

LAWRENCE, MA 01843 l WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 978.794.1792

FAX 978B.794.1793 I

TEL 774.701.0550
FAX 978.794.1793

TEL 603.601.8154
FAX 978.794.1793 I

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 22 OF 25 PROJECT#: T1905
SK TITLE: 27 PALMER AVENUE DATE: 6/11/2026
N

PROP.ROUNDED—J//

END UNIT
NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

3. THESE PLANS ARE
SUPPLEMENTED BY THE
MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

PROP. ROUNDED
END UNIT

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)

PROP. ROUNDED
END UNIT

REMOVE 12.5' EXIST
DAMAGED GUARDRAIL

PROP. GUARDRAIL,
TL-2 (SINGLE FACED)

27 PALMER AVENUE

GUARDRAIL PLAN
N.T.S




282 MERRIMACK STREET

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978B.794.1793

TED

100 FRONT STREET

WORCESTER, MA 01608
TEL 603.601.8154

FAX 978B.794.1793

2 MONUMENT SRUARE

PORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 23 OF 25 PROJECT#: T1905
SK TITLE: 2 PARSONS AVENUE DATE: 6/11/2026
N

REMOVE AND REST
EXIST GUARDRAIL

PROP. OFFSET 9
BLOCKS (4) \ / o
b
™
PROP. ROUNDED /\/

END UNIT

/

NOTES:

1. REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

3. THESE PLANS ARE

PROP. OFFSET

BLOCKS (5)

PROP. ROUNDED

- PROP. ROUNDED
END UNIT
i
REMOVE AND REST 5”, / END UNIT
EXIST GUARDRAIL \ 0 —

2 PARSONS AVENUE

SUPPLEMENTED BY THE

GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

N.T.S




282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA D1608 I PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ’ 24 OF 25 PROJECT#: T1905
SK TITLE: 12 OAK HILL ROAD DATE: 6/11/2026

N
% REMOVE 50' OF
EXIST\GUARDRAIL
PROP. ROUNDED
END UNIT _
\\ PROP. GUA??DRAIL,
TL-2 (SINGLE FACED)
\ 4
\
PROP. OFFSET :
BLOCKS (7)—\ o3 k)
/ 2t 51-5‘ & PROP. ROUNDED
rror somce—" X e e

NOTES:
1. REFER TO MASSDOT DETAIL

601.0.6 FOR GUARDRAIL

PLACEMENT.
2. REFER TO MASSDOT TRAFFIC

CONTROL DETAIL 852.4.4 TITLED

"ALTERNATING ONE-WAY

(TRAFFIC OFFICERY)".
3. THESE PLANS ARE 12 OAK HILL ROAD

SUPPLEMENTED BY THE GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS. N.T.S




282 MERRIMACK STREET I 100 FRONT STREET l 2 MONUMENT SRQUARE

LAWRENCE, MA 01843 I WORCESTER, MA 01608 I PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550

FAX 978.794.1793 I FAX 978B.794.1793 l FAX 978.794.1793

TED

The Engineering Corp WWW.THEENGINEERINGGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# 25 OF 25 PROJECT#: T1905
SK TITLE: 20 OAK HILL ROAD . DATE: 6/11/2026

N

i

al
» REMOVE AND RESET \

EXIST GUARDRAIL
PROP. OFFSET \
BLOCKS (6) )
NOTES:

1.

REFER TO MASSDOT DETAIL
601.0.6 FOR GUARDRAIL
PLACEMENT.

2. REFER TO MASSDOT TRAFFIC \
CONTROL DETAIL 852.4.4 TITLED \
"ALTERNATING ONE-WAY .
(TRAFFIC OFFICER)".

3. THESE PLANS ARE 20 OAK HILL ROAD

SUPPLEMENTED BY THE

GUARDRAIL PLAN

MASSDOT 2025 CONSTRUCTION
STANDARD DETAILS.

N.T.S




282 MERRIMACK STREET I

100 FRONT STREET | 2 MONUMENT SI;IUAéE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 I FAX 978.794.1793 I FAX ©978.794.1793

WWW.THEENGINEERINGCORP.COM

The Engineering Corp
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ADDITIVE ALTERNATE #1 PROJECT#: T1905
SK TITLE: 65 WESTERN AVENUE DATE: 6/11/2026
N

PROP. TERMINAL END WITH
CONCRETE ANCHOR

PROP. STEEL-BACKED
TIMBER GUARDRAIL (TYPE A)

REMOVE 37.5' EXIST
WOODEN GUARDRAIL

PROP. TERMINAL END WITH
CONCRETE ANCHOR

NOTES:

1. REFER TO USDOT FEDERAL
HIGHWAY ADMINISTRATION FLH
STANDARD DETAIL 617-60 AND
617-62. (ATTACHMENT A AND B)

2. REFER TO MASSDOT TRAFFIC 65 WESTERN AVENUE

CONTROL DETAIL 852.4.4 TITLED GUARDRAIL PLAN

"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)". N.T.S




282 MERRIMACK STREET

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978.794.1793

TELD

2 MONUMENT SQUARE

PORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

| 100 FRONT STREET I

I WORCESTER, MA 01608 I
TEL 603.601.8154

| FAX 978B.794.1793 |

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ADDITIVE ALTERNATE #2 PROJECT#: T1905
SK TITLE: 17 PEARL ROAD DATE: 6/11/2026

N
PROP. TERMINAL END WITH
CONCRETE ANCHOR
PROP. STEEL-BACKED
TIMBER GUARDRAIL (TYPE A)
REMOVE 70' EXIST.
WOODEN GUARDRAIL
[T
N
PROP. TERMINAL END WITH
CONCRETE ANCHOR
NOTES:

1.  REFER TO USDOT FEDERAL
HIGHWAY ADMINISTRATION FLH
STANDARD DETAIL 617-60 AND
617-62. (ATTACHMENT A AND B)

REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICERY)".

17 PEARL ROAD
GUARDRAIL PLAN

N.T.S




282 MERRIMACK STREET

TELD

LAWRENCE, MA 01843 |
TEL 978.794.1792

FAX 978B.794.1793

| 100 FRONT STREET | 2 MONUMENT SRUARE

I PORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

WORCESTER, MA 01608
TEL 603.601.8154

l FAX 978.794.1793 I
WWW.THEENGINEERINGGCORP.COM

The Engineering Corp
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ADDITIVE ALTERNATE #3 PROJECT#: T1905
SK TITLE: 70 FOREST STREET DATE: 6/11/2026
N
o\
2.
PROP. TERMINAL END WITH
CONCRETE ANCHOR
10’
REMOVE 120' EXIST
WOODEN GUARDRAIL
o PROP. STEEL-BACKED
T3 TIMBER GUARDRAIL (TYPE A)
[ 8' -

MAINTAIN 8'

CLEARANCE

FROM EOP

/ PROP. TERMINAL END WITH
CONCRETE ANCHOR

NOTES:

1. REFER TO USDOT FEDERAL
HIGHWAY ADMINISTRATION FLH
STANDARD DETAIL 617-60 AND
617-62. (ATTACHMENT A AND B)

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY
(TRAFFIC OFFICER)".

70 FOREST STREET

GUARDRAIL PLAN
N.T.S




282 MERRIMACK STREET

LAWRENCE, MA 01843
TEL 978.794.1792

FAX 978.794.1793

TELD

2 MONUMENT SRUARE

PoORTLAND, ME 04101
TEL 774.701.0550

FAX 978.794.1793

I 100 FRONT STREET I

| WORCESTER, MA 01608 |
TEL 603.601.8154

l FAX 978B.794.1793 |

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ADDITIVE ALTERNATE #4 SHEET A PROJECT#: T1905
SK TITLE: 28 HAMILTON STREET DATE: 6/11/2026

N
PROP. GUARDRAIL,
TL-3 (DOUBLE FACED)
PROP. ASPHALT SURFACE
RESTORATION (TYP)
REMOVE 20' EXIST
DAMAGED GUARDRAIL PROP. DOUBLE FACED
END TREATMENT
PROP. DOUBLE FACED ‘
END TREATMENT 3
25 PROP. SAWCUT
mil (11" AT EXISTING POSTS)
NOTES:

1.  REFER TO MASSDOT DETAIL
627.0.2 FOR GUARDRAIL
PLACEMENT AND END TREATMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY (TRAFFIC
OFFICER)". :

3. THESE PLANS ARE

28 HAMILTON STREET

SUPPLEMENTED BY THE MASSDOT

GUARDRAIL PLAN

2025 CONSTRUCTION STANDARD
DETAILS.

N.T.S




282 MERRIMACK STREET | 100 FRONT STREET | 2 MONUMENT SRUARE

LAWRENCE, MA D1843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL 978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 | FAX 978.794.1793 I FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# A ADDITIVE ALTERNATE #4 SHEET B PROJECT#: T1905
SK TITLE: » 32 HAMILTON STREET DATE: 6/11/2026
N

PROP. ASPHALT SURFACE
RESTORATION (TYP)

PROP. GUARDRAIL,
TL-3 (DOUBLE FACED)

PROP. SAWCUT
(1'x1" AT EXISTING POSTS)

PROP. DOUBLE FACED
END TREATMENT

REMOVE 185' EXIST
DAMAGED GUARDRAIL

PROP. DOUBLE FACED
END TREATMENT

NOTES:

1.  REFER TO MASSDOT DETAIL
627.0.2 FOR GUARDRAIL
PLACEMENT AND END TREATMENT.

2. REFER TO MASSDOT TRAFFIC .
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY (TRAFFIC
OFFICER)".

3. THESE PLANS ARE 32 HAMILTON STREET
SUPPLEMENTED BY THE MASSDOT ~ GUARDRAIL PLAN
2025 CONSTRUCTION STANDARD
DETAILS. N.T.S




282 MERRIMACK STREET | 100 FRONT STREET I 2 MONUMENT SRUARE

LAWRENCE, MA 01843 | WORCESTER, MA 01608 | PORTLAND, ME 04101
TEL ©978.794.1792 TEL 603.601.8154 TEL 774.701.0550
FAX 978.794.1793 l FAX 978B.794.1793 l FAX 978.794.1793

The Engineering Corp WWW.THEENGINEERINGCORP.COM
JOB: SAUGUS GUARDRAIL REPLACEMENT BID #: DRAFT
SK# ADDITIVE ALTERNATE #4 SHEET C PROJECT#: T1905
SK TITLE: 50 HAMILTON STREET DATE: 6/11/2026
N

PROP. GUARDRAIL,
TL-3 (DOUBLE FACED)

PROP. ASPHALT SURFACE

RESTORATION (TYP) REMOVE 120" EXIST PROP. SAWCUT

DAMAGED GUARDRAIL (1'x1" AT EXISTING POSTS)

PROP. DOUBLE FACED

PROP. DOUBLE FACED END TREATMENT

END TREATMENT

NOTES:

1. REFER TO MASSDOT DETAIL
627.0.2 FOR GUARDRAIL
PLACEMENT AND END TREATMENT.

2. REFER TO MASSDOT TRAFFIC
CONTROL DETAIL 852.4.4 TITLED
"ALTERNATING ONE-WAY (TRAFFIC
OFFICER)".

3. THESE PLANS ARE 50 HAMILTON STREET

'SUPPLEMENTED BY THEMASSDC — GUARDRAIL PLAN
2025 CONSTRUCTION STANDARD

DETAILS. N.T.S




ATTACHMENT A — STEEL-BACKED TIMBER GUARDRAIL
FLH STANDARD 617-60

PREPARED BY: U.S DEPARTMENT OF TRANSPORATION
DATED: 2/2024



[ a17-sn)

FROJECT

NOTE:

1, Use the Type A, blocked-out, system or the Type B, non-
blocked-out, system as specified.

N

Use weathering steel for all structura! steel and fastener
hardware.

w

Place a terminal (see Standards 617-61 and 617-62}
on both approach and trailing ends of barrier installations.

98”7
7% 3% 5" 727 5% 3T 7%

& 4" dia, holes N

™ for lag screws (typ.) 9—

. o ° % ° °

L ° ° o ° /};/0 End of timber rall

t
*‘l TN\ Steet plate % thickness %4 dia. holes (typ.) —4| s
~ 15%" 10° 6 equal spaces = 56" 10" 15%" 1%
(typ.}
STEEL RAIL
%" x 8%" carriage bolt 267 )
w/ hex nut & washer (typ.) . . . N N N
al 8% 3 6" x 107 x 9~11%" * 33 9 9 3.3
%" dia. holes (typ.) {typ.) F!yp,1 rough sawn timber rail ~ | | l
| \ . | i T
T F—® @ @ @
S -CE -
f T n : ——
Steel raif —/ v W u€\~ %" dia. x 4" lag screw §{ %" x 1% \ 4" x 2% bolt stot
pre-drill 35" holes 3%" deep bolt siots (typ.} Steel plate %" thickness

Steel splice plate

3" dia, carriage bolt w/hex
w/ hex nut and plate washer
15" w/blockout (Type A)

117 w/no blockout (Type B) -

In timber rail (typ.)
4" x 9" x 12~ blockout,

STEEL SPLICE PLATE

PLAN

o 0O

OO

Steel splice plate :

0" x 12" x 70"
rough sawn timber

post at 100" centers /

shown on typical section sheet

24 tans 20347113 A

ELEVATION
POST CONNECTION

Type A anly (See Note 1 % “
\ ve s ) See roadway typical section | 6" [ 47 10" 20" min. he" dia. hole
10" x 12" x 70" for offset distance R centered in
rough sawn timber post wl Yor thick washer
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A'ITACHMENT B — STEEL-BACKED TIMBER GUARDRAIL TERMINAL SYSTEM
FLH STANDARD 617-62

PREPARED BY: U.S DEPARTMENT OF TRANSPORATION
DATED: 1/2024
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U5, DEPARTHENT OF TRANSPORTATION, FHV/A FLH STANDARD
OFFICE OF FEDERAL LANDS HIGHWAY 617-62 -
STEEL~-BACKED TIMBER GUARDRAIL| swecinchrion
TERMINAL SYSTEM TPTROVED FOR USE
TYPE SBT-BAT 172024
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APPENDIX B — PREVAILING WAGE RATES
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes all
the information required to be kept by law. Every contractor or subcontractor is required fo keep
these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required fo submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly basis.
Once collected, the awarding authority is also required to preserve those records for three years
from the date of completion of the project. :

Each such contractor or subcontractor shall furnish to the awarding authority direcly
within 15 days after completion of its portion of the work, a statement, executed by the
contractor, subcontractor or by any authorized officer thereof who supervised the payment of
wages, this form. ‘

STATEMENT OF COMPLIANCE

.20

I ,
(Name of sj party) (Titls)

do hereby state:
That I pay or supervise the payment of the persons employed by
onthe

(Contractor, subcontractor ar public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have bean paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature
Title

09/11



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

MAURA HEALEY As determined by the Director under the provisions of the LAUREN JONES
Governor Massachusetts General Laws, Chapter 149, Sections 26 to 27H Secretary
KIM DRISCOLL : MICHAEL FLANAGAN
Lt. Governor Director
Awarding Authority: Saugus - Department of Public Works City/Town: SAUGUS
Contract Number: #48-26
Description of Work: removal of existing damaged guardrail sections and install new replacement guardrail quantity totals approx. 1125 feet
Job Location: Various locations within the Town of Saugus

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

* The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting
longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was
executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no
later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the
first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-
contractors, working on the construction project.

* This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS
shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered
by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being
paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request

updated rate sheets form DLS and provide them to the contractor.

* This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of
this schedule.

* An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the
wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the

first construction scope of work must be within 90-days of the wage schedule issuance date.

* The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L.'c. 149, § 27. The wage schedule shall be
made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in
accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether
they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

¢ Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their
apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage
rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered
with another federal, state, local, or private agency must be paid the journeyworker's rate.

*  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the
awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational
classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to
http://www.mass.gov/dols/pw.

+ Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617)
626-6953.

+ Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the
wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.

* Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney
General at (617) 727-3465.

Issue Date: 06/25/2026 Wage Request Number: 20260624145105 Page 1 of 31



Construction

Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
(2 AXLE) DRIVER - EQUIPMENT 6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00  $79.90
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00  $81.64
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
17172027 $41.95 $16.77 $23.52 $0.00 $0.00  $82.24
(3 AXLE) DRIVER - EQUIPMENT 6/1/2026 $42.02 $16.17 $521.78 $0.00 $0.00 $79.97
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.02 $16.17 $23.52 $0.00 5000  $81.71
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
17112027 $42.02 $16.77 $23.52 $0.00 $0.00  $82.3r¢
(4 & 5 AXLE) DRIVER - EQUIPMENT 6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00  $80.09
TEAMSTERS JOINT COUNCIL NO. 10 127112026 s42.14 $16.17 523.52 $0.00 $0.00  $81.83
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
17172027 $42.14 $16.77 $23.52 $0.00 $0.00  $82.43
ADS/SUBMERSIBLE PILOT 1/172024 S117.16 $10.08 S11.62 $12.67 $0.00 S$151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00  872.17
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00  $73.61
LABORERS - ZONE 2
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00  $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00  $76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00  $78.01
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00  $79.51
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00  §72.27
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00  $73.71
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS REMOVER - PIPE / MECH, EQUIPT. 12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00  $70.35
HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
ASPHALT RAKER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  §71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates sce "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00  S71.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48

OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: 06/25/2026 Wage Request Number: 20260624145105 Page 2 of 31



Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
BACKHOE/FRONT-END LOADER 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 §3.25 $0.00  $94.48
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  §73.11
LABORERS - ZONE 2
6/1/2027 54480 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  876.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  §77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00  §72.17
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00  $73.61
LABORERS - ZONE 2
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00  $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00  §76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00  $78.0!
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00  §79.51
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00  §72.27
HIGHWAY) 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00  $73.71
LABORERS
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00  8$75.79
BOILERMAKERS LOCAL 29
BOILERMAKERS LOCAL 29
Apprentice: BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40
5 80.00 $38.50 $7.07 S11.45 $4.80 $0.00 $61.82
6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66
8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10
Apprentice to Journeyworker Ratio: 1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 2/1/2026 $67.95 $12.84 $15.57 $8.02 50.00 $104.38
WATERPROOFING) 8/1/2026 $70.15 $12.84 $15.57 $8.02 $0.00  $106.58
BRICKLAYERS LOCAL 3
21112027 $71.55 $12.84 $15.57 $8.02 $0.00 $107.98

BRICKLAYERS LOCAL 3 (LYNN)

Issue Date: 06/25/2026

Wage Request Number: 20260624145105

Page 3 of 31




Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice;: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $33.98 $12.84 $15.57 $8.02 $0.00 57041

2 60.00 $40.77 S12.84 $15.57 $8.02 $0.00 $77.20

3 70.00 $47.57 512,84 $15.57 $8.02 $0.00  $84.00

4 80.00 $54.36 $12.84 $15.57 $8.02 $0.00 $90.79

5 90.00 $61.16 $12.84 $15.57 $8.02 $0.00 $97.59

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $35.08 $12.84 $15.57 $8.02 $0.00 $71.51

2 60.00 $42.09 $12.84 $15.57 $8.02 50.00 $78.52

3 70.00 $49.11 $12.84 $15.57 $8.02 $0.00 $85.54

4 80.00 $56.12 $12.84 $15.57 $8.02 $0.00 $92.55

5 90.00 $63.14 512.84 $15.57 $8.02 $0.00 $99.57

Apprentice to Journeyworker Ratio: 1:5

BULLDOZER/GRADER/SCRAPER 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  §92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 S0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 6/1/2026 $50.40 $10.90 $9.75 $9.80 $0.00  $80.85
LABORERS 12/1/2026 $51.90 $10.90 $9.75 $9.80 $0.00  $82.35
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 6/1/2026 $49.25 $10.90 $9.75 '$9.80 $0.00  §79.70
LABORERS 12/1/2026 $50.75 °  $10.90 $9.75 $9.80 $0.00  $81.20
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 6/1/2026 $49.58 $10.90 $9.75 $9.80 $0.00  $80.03
LABORERS 12/1/2026 $51.08 $10.90 $9.75 $9.80 $0.00  $81.53
LABORERS - FOUNDATION AND MARINE
For apprentice rates sec "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 571.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  §76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  §77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01

For apprentice rates see "Apprentice- LABORER"
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Construction

Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity  Unemployment Rate
CARPENTER 3/1/2026 $50.85 $11.08 $11.47 $8.50 $0.00  $81.90
CARPENTERS 9/1/2026 $52.10 $11.08 $11.47 $8.50 $50.00  $83.15
CARPENTERS -ZONE 2 (Eastern Massachusetts)
3/172027 $53.35 $11.08 S11.47 $8.50 $50.00  $84.40
Apprentice: CARPENTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 45.00 $22.88 $11.08 $0.00 $1.73 $0.00 $35.69
2 45.00 $22.88 $11.08 $0.00 $51.73 $0.00  $35.69
3 55.00 $27.97 S11.08 $0.00 $3.40 50.00 S$42.45
4 55.00 $27.97 $11.08 $0.00 $3.40 $0.00 34245
5 70.00 $35.60 $11.08 S11.41 $5.10 $0.00 $63.19
6 70.00 $35.60 $11.08 $11.41 $5.10 $0.00 $63.19
7 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00
8 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00
Apprentice: CARPENTER
Effective Date: 9/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 45.00 $23.45 ‘ $11.08 $0.00 $1.73 $0.00 $36.26
2 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26
3 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14
4 55.00 528.66 S11.08 $0.00 $3.40 $0.00 $43.14
5 70.00 $36.47 S11.08 $11.41 $5.10 $0.00 S64.06
6 70.00 $36.47 $11.08 S11.41 $5.10 50.00 $64.06
7 80.00 541.68 S11.08 $11.44 $6.80 $0.00 §71.00
8 80.00 541.68 $511.08 S11.44 $6.80 $0.00 $71.00

Apprentice to Journeyworker Ratio: 1:5

CARPENTER WOOD FRAME 10/1/2025 $27.37 $7.38 $4.47 $1.00 $0.00  $40.22

CARPENTERS 10/1/2026 $28.47 $7.38 $4.47 $1.00 $0.00 54132
CARPENTERS-ZONE 3 (Wood Frame)

All Aspects of New Wood Frame Work

Apprentice: CARPENTER WOOD FRAME
Effective Date: 10/1/2025
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 60.00 516.42 $7.38 $0.00 $0.00 $0.00 $23.80
2 60.00 $16.42 $7.38 $0.00 $0.00 $50.00 $23.80
3 65.00 $17.79 $7.38 $0.00 $1.00 $0.00 $26.17
4 70.00 $19.16 $7.38 $0.00 $1.00 $0.00 S§27.54
5 75.00 $20.53 $7.38 $3.80 $1.00 $0.00  $32.71
6 80.00 $21.90 8738 $3.80 $1.00 $0.00 ~ $34.08
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
7 85.00 $23.26 $7.38 $3.80 $1.00 $0.00 $35.44

8 90.00 $24.63 $7.38 $3.80 $1.00 $0.00 $36.81

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

2 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

3 65.00 $18.51 $7.38 $0.00 $1.00 80.00 $26.89

4 70.00 $19.93 $7.38 $0.00 $1.00 $0.00 $28.31

5 75.00 $21.35 $7.38 $3.80 S1.00 $0.00 $33.53

6 80.00 $22.78 $7.38 $3.80 $1.00 $0.00 $34.96

7 85.00 $24.20 $7.38 $3.80 $1.00 $0.00 $36.38

8 90.00 $25.62 $7.38 $3.80 $1.00 $0.00 $37.80

Apprentice to Journeyworker Ratio: 1:5

CEMENT MASONRY/PLASTERING 1/1/2026 $53.24 $13.35 $16.43 $7.78 $1.80 $92.60
PLASTERERS AND CEMENT MASONS LOCAL 534 7/1/2026 $54.49 $13.35 $16.43 $7.78 S1.80  $93.85
Plasterers and Cement Masons - Zone 1
1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80  $95.30
712027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65
1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80  $98.00

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $26.62 $13.35 : $16.43 $0.00 $0.00 $56.40

2 60.00 $31.94 $13.35 $16.43 $7.78 $1.80 $71.30

3 65.00 $34.61 $13.35 $16.43 $7.78 S1.80 §73.97

4 70.00 $37.27 S13.35 $16.43 $7.78 $1.80 876.63

5 75.00 $39.93 $13.35 $16.43 $7.78 $1.80 §79.29

6 80.00 , $42.59 $13.35 $16.43 $7.78 S1.80  $81.95

7 90.00 $47.92 $13.35 $16.43 $0.00 $0.00 §77.70

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate

1 50.00 $27.25 S13.35 $16.43 $0.00 $0.00 §57.03
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Construction

Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: CEMENT MASONRY/PLASTERING
Effective Date: 7/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 §77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprentice to Journeyworker Ratio: 1:5

CHAIN SAW OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  871.67
tﬁggigig - ZONE 2 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  §76.01
6/1/2028 $47.75 $10.90 89.75 $9.11 $0.00  §77.51
12/172028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER" »
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 6/1/2026 $60.61 $17.05 $13.35 $3.25 $0.00  $94.26
gigiﬁ:ﬁﬁg gﬁgiﬁigig iggii : 12/1/2026 $62.09 $17.05 §13.35 $3.25 $0.00  $95.74
For apprentice rates sce "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00  S$71.28
gigxiﬁg Ezgigggig tggit 2 12/1/2026 $38.58 $17.05 $13.35 83.25 8000 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00  $94.51

PAINTERS LOCAL 35
PAINTERS LOCAL 35 - ZONE 2

Apprentice: DELEADER (BRIDGE)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 50.00 $0.00 $40.13
2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00  $50.04
3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 8$53.65
4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 §57.25
5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 §872.86
6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47
7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00  $80.08
8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction
Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
DEMO: ADZEMAN 6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00  §79.60
iigggggg - ZONE 2 12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00  $81.10
6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00  $82.70
12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.68 $10.90 $9.75 $9.65 - 80.00  $85.98
12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00  $87.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00  $80.60
tigggggz -ZONE 2 12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00  $82.10
6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00  $83.70
12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.68 $10.90 $9.75 _ $9.65 $0.00  $86.98
12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00  $88.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00  $80.35
i:ggggﬁg . ZONE 2 12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00  $81.85
. 6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00  $83.45
12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00  $86.73
12/4/2028 $58.10 $10.90 §9.75 $9.65 $0.00  $88.40

For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00  $80.60
EQESII:EII:: _ZONE?2 12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00  $82.10
6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00  $83.70
12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00  $86.98
12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00  $88.65

For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00  $80.35
iiggigiz - ZONE 2 12/7/2026 8$51.55 $10.90 $9.75 $9.65 » $0.00  $81.85
6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00  $83.45
12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00  886.73
12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00  $88.40

For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00  $79.60
tﬁggigi: - 7ONE 2 12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00  S$81.10
6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00  $82.70
12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00  $85.98
12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00  $87.65

For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79

OPERATING ENGINEERS LOCAL 4
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

For apprentice rates sce "Apprentice- OPERATING ENGINEERS"

DIVER 8/1/2024 $78.11 $10.08 $11.62 $10.04 $0.00 $109.85
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00  $90.16
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 8/1/2024 $83.69 $10.08 S11.62 $12.67 $0.00 $118.06
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16  837.53
DRAWBRIDGE - SEIU LOCAL 888
DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50
» Etggiﬁ;g;ﬁ:g tggﬁi :8; 9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
3/172027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70
9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90

Apprentice: ELECTRICIAN

Effective Date: 3/1/2026

Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 40.00 $26.74 $13.00 $0.80 $0.00 $0.00  $40.54
2 40.00 $26.74 $13.00 $0.80 $0.00 $0.00 S40.54
3 45.00 $30.09 $13.00 $13.53 $4.05 $0.00  $60.67
4 45.00 $30.09 $13.00 $13.53 $4.05 $0.00 $60.67
5 50.00 $33.43 $13.00 $13.63 $4.50 $0.00 $64.56
6 55.00 $36.77 $13.00 $13.73 $4.95 $0.00 $68.45
7 60.00 $40.12 $13.00 $13.83 $5.40 $0.00 8$72.35
8 65.00 $43.46 $13.00 S13.93 $5.85 $0.00 87624
9 70.00 $46.80 $13.00 514.03 $6.30 $50.00 $80.13
10 75.00 $50.15 $13.00 S14.13 -S6.75 S0.00 $84.03
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
Apprentice: ELECTRICIAN
Effective Date: 9/1/2026
Apprentice Supplemental ~ Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 40.00 $27.51 $13.00 $0.83 $0.00 $0.00 $41.34
2 40.00 $27.51 $13.00 $0.83 $0.00 $0.00 $41.34
3 45.00 $30.95 $13.00 $13.56 $4.05 $0.00  $61.56
4 45.00 $30.95 $13.00 $13.56 $4.05 $0.00  $61.56
5 50.00 $34.39 $13.00 - 813.66 $4.50 $0.00 $65.55
6 55.00 $37.83 $13.00 $13.76 $4.95 $0.00 $69.54
7 60.00 $41.27 $13.00 $13.87 $5.40 $0.00 8$73.54
8 65.00 $44.71 $13.00 $13.97 $5.85 $0.00 §877.53
9 70.00 $48.15 $13.00 $14.07 $6.30 $0.00 $81.52
10 75.00 $51.59 $13.00 $14.18 $6.75 $0.00 $85.52
_Apprentice to Journeyworker Ratio: 2:3
ELEVATOR CONSTRUCTOR 1/1/2026 $16.38 $11.06 $10.70 $0.00 S115.40
ELEVATOR CONSTRUCTORS LOCAL 4 11112027 $16.48 $11.16 $11.00 $0.00 $119.19
ELEVATOR CONSTRUCTORS LOCAL 4
Apprentice: ELEVATOR CONSTRUCTOR
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity - Unemployment Rate
1 50.00 $38.63 50.00 $0.00 $0.00 S0.00 $38.63
2 55.00 $42.49 $16.38 $11.06 $10.70 $0.00 $80.63
3 65.00 $50.22 $16.38 $11.06 $10.70 $0.00 $88.36
4 70.00 $54.08 $16.38 $11.06 $10.70 $0.00  §92.22
5 80.00 $61.81 $16.38 $11.06 $10.70 $0.00  $99.95
Apprentice: ELEVATOR CONSTRUCTOR
Effective Date: 1/1/2027
Apprentice Supplemental Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $40.28 50.00 $0.00 $0.00 $0.00  $40.28
2 55.00 $44.30 $16.48 Sii.16 S11.00 $0.00  S82.94
3 65.00 $52.36 $16.48 $11.16 S11.00 $0.00  $91.00
4 70.00 $56.39 $16.48 S11.16 $11.00 $0.00  $95.03
5 80.00 564.44 516.48 S11.16 S11.00 $0.00 $103.08

Apprentice to Journeyworker Ratio: 1:1

Issue Date: 06/25/2026
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Construction

Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
ELEVATOR CONSTRUCTOR HELPER 1/1/2026 $54.08 $16.38 $11.06 $10.07 $0.00  $91.59
ELEVATOR CONSTRUCTORS LOCAL 4 1/1/2027 $56.39 $16.48 S11.16 $11.00 $0.00  $95.03
ELEVATOR CONSTRUCTORS LOCAL 4
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 S7L.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 000 7321
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FIELD ENG.INST.PERSON-BLDG,SITE HVY/HWY 5/172026 $54.40 $16.55 $13.35 $3.25 $0.00  $87.55
OPERATING ENGINEERS LOCAL 4 11/1/2026 $55.60 516.55 51335 $3.25 $0.00  $88.84
OPERATING ENGINEERS LOCAL 4
5/1/2027 $57.12 $16.55 $13.35 $3.25 $0.00  $90.27
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIELD ENG.PARTY CHIEF-BLDG,SITE,(HVY/HWY 5/1/2026 $56.02 $16.55 $13.35 $3.25 $0.00  $89.17
OPERATING ENGINEERS LOCAL 4 11/1/2026 $57.32 $16.55 $13.35 $3.25 $0.00  $90.47
OPERATING ENGINEERS LOCAL 4
5/1/2027 $58.77 $16.55 $13.35 $3.25 $0.00  $91.92
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSON-BLDG,SITE,(HVY/HWY 5/1/2026 $26.28 $16.55 $13.35 $3.25 - §0.00  $59.43
OPERATING ENGINEERS LOCAL 4 11/1/2026 $27.04 $16.55 $13.35 $3.25 $0.00  $60.19
OPERATING ENGINEERS LOCAL 4
5/1/2027 $27.89 $16.55 $13.35 $3.25 $0.00  $61.04
For apprentice rates sce "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50
ELECTRICIANS LOCAL 103 9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
ELECTRICIANS LOCAL 103
3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00  $106.70
9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINTENANCE 3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00  $87.92
/ COMMISSIONING 9112026 $55.02 $13.00 $14.28 $7.20 $0.00  $89.50
ELECTRICIANS LOCAL 103
ELECTRICIANS LOCAL 103 3/1/2027 $55.98 $13.00 $14.31 $7.20 $0.00  $90.49
9/1/2027 $57.50 $13.00 $14.36 §7.20 $0.00  $92.06
3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00  $93.04

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 6/1/2026 $47.55 $17.05 $13.35 $3.25 $0.00  $81.20
OPERATING ENGINEERS LOCAL 4 12/1/2026 $48.73 $17.05 $13.35 8325 $0.00  $82.38
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 6/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00  $59.07
LABORERS 12/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00  $59.07
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 3/1/2026 $59.24 $10.33 $11.47 $8.80 $0.00 - $89.84
FLOORCOVERERS LOCAL 2168 9/1/2026 $60.74 $10.33 S11.47 $8.80 $0.00  $91.34
FLOORCOVERERS LOCAL 2168 ZONE I

3/172027 $62.24 $10.33 $11.47 $8.80 $0.00  $92.84
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Construction

Supplemental Total

Classification LEffective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: FLOORCOVERER
Effective Date: 3/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pensien Annuity Unemployment Rate

i 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

2 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

3 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

4 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

5 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

6 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

7 80.00 ' 547.39 $10.33 $11.47 $7.04 $0.00 $76.23

8 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23
Apprentice: FLOORCOVERER

Effective Date: 9/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate

1 45.00 $27.33 $10.33 $0.00 $1.76 $0.00 83942

2 45.00 $27.33 $10.33 $0.00 $1.76 $0.00 $39.42

3 55.00 $33.41 $10.33 $0.00 $3.52 $0.00 $47.26

4 55.00 $33.41 $10.33 $0.00 $3.52 $0.00 $47.26

5 70.00 $42.52 $10.33 $11.47 $5.28 $0.00 $69.60

6 70.00 $42,52 $10.33 $11.47 $5.28 $0.00  $69.60

7 80.00 548.59 $10.33 $11.47 $7.04 $0.00 $77.43

8 80.00 $48.59 $10.33 $11.47 $7.04 $0.00 $77.43

Apprentice Notes

Steps are 750 hrs.

EEE EEsm e e

Apprentice to Journeyworker Ratio: 1:1

FORK LIFT/CHERRY PICKER 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00  $71.28
OPERATING ENGINEERS LOCAL 4 12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 7223
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00  $84.01

GLAZIERS LOCAL 35
GLAZIERS LOCAL 35 (ZONE 2)
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Construction
Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)
Effective Date: 1/1/2026

Apprentice ) ) Supplemental  Total

Step Percent Base Wage Health Pension Annuity Unemployment Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21

3 60.00 $29.44 $10.35 50.00 $7.50 $0.00 $47.29

4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37

5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprentice to Journeyworker Ratio: 1:1

HOISTING ENGINEER/CRANES/GRADALLS 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03

OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48
OPERATING ENGINEERS LOCAL 4

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 55.00 $32.66 $0.00 $0.00 $0.00 $0.00 $32.66

2 60.00 $35.63 $17.05 $13.35 $3.25 $0.00 $69.28

3 65.00 $38.60 $17.05 $13.35 $3.25 $0.00 872.25

4 70.00 541.57 $17.05 $13.35 $3.25 $0.00 §75.22

5 75.00 $44.54 $17.05 $13.35 $3.25 $0.00 $78.19

6 80.00 $47.50 $17.05 $13.35 $3.25 $0.00 S81.15

7 85.00 $50.47 $17.05 $13.35 $3.25 $0.00 S84.12

8 90.00 $53.44 $17.05 $13.35 $3.25 $0.00 $87.09

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Heatith Pension Annuity  Unemployment Rate
i 55.00 $33.46 $0.00 $0.00 $0.00 $0.00 $33.46

2 60.00 $36.50 $17.05 $13.35 $3.25 $0.00 $70.15

3 65.00 $39.54 $17.05 $13.35 $3.25 $0.00 §73.19

4 70.00 : $42.58 S17.05 $13.35 $3.25 $0.00 §$76.23

5 75.00 $45.62 $17.05 $13.35 $3.25 $0.00 $79.27

6 80.00 548.66 $17.05 $13.35 $3.25 $0.00 $82.31

7 85.00 $51.71 $17.05 $13.35 $3.25 $0.00 $85.36

8 90.00 S54.75 $17.05 $13.35 $3.25 $0.00 $88.40

Apprentice to Journeyworker Ratio: 1:6
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Construction
Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity Unemployment Rate

HVAC (DUCTWORK) 2/172026 $62.93 $14.91 $18.74 $9.53 $2.98 §109.09
SHEETMETAL WORKERS LOCAL 17 .
SHEETMETAL WORKERS LOCAL 17- A

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 3/1/2026 $66.86 $13.00 S14.64 $9.00 $0.00 $103.50
ELECTRICIANS LOCAL 103 9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
ELECTRICIANS LOCAL 103
3/112027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70
9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 §108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90
For apprentice rates see "Apprentice- ELECTRICIAN" ‘
HVAC (TESTING AND BALANCING - AIR) 2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 8109.09
SHEETMETAL WORKERS LOCAL 17
SHEETMETAL WORKERS LOCAL 17- A
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00  $72.17
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00  $73.61
LABORERS - ZONE 2
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00  $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00  §76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00  $78.01
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00  §79.51
For apprentice rates see "Apprentice- LABORER"
HYDRAULIC DRILLS (HEAVY & HIGHWAY) 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00  $72.27
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00  $73.71
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 9/1/2025 $60.34 $14.75 $9.52 $10.09 $0.00  $94.70
HEAT & FROST INSULATORS LOCAL 6 9112026 $63.76 $14.75 $9.52 $10.09 $0.00  $98.12
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
Apprentice: INSULATOR (PIPES & TANKS)
Effective Date: 9/1/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $30.17 S14,75 $9.27 $5.05 $0.00 $59.24
2 60.00 $36.20 $14.75 $9.32 $6.05 $0.00 $66.32
3 70.00 $42.24 $14.75 $9.37 $7.06 $0.00 873.42
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annujty Unemployment Rate
4 80.00 $48.27 $14.75 $9.42 $8.07 $0.00  $80.51

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $31.88 $14.75 $9.27 $5.05 $0.00 $60.95

2 60.00 $38.26 $14.75 $9.32 $6.05 S0.00. $68.38

3 70.00 $44.63 $14.75 $9.37 $7.06 $0.00 §75.81

4 80.00 $51.01 $14.75 $9.42 $8.07 $0.00 $83.25

Apprentice to Journeyworker Ratio: 1:4

IRONWORKER/WELDER 3/16/2026 $58.65 $9.25 S12.75 $15.00 $0.00  $95.65
IRONWORKERS LOCAL 7
IRONWORKERS LOCAL 7 (BOSTON AREA)

Apprentice: IRONWORKER/WELDER
Effective Date: 3/16/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 70.00 $41.06 $9.25 $12.75 $5.00 $0.00 $68.06
2 80.00 $46.92 $9.25 $12.75 $5.00 $0.00 §73.92
3 90.00 $52.79 $9.25 $12.75 $5.00 $0.00 $79.79
4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
5 0.00 $0.00 $0.00 $0.00 $0.00 : $0.00  $0.00
6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00

Apprentice to Journeyworker Ratio: 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
LABORERS
12/1/2026 43.35 10.90 9.75 9.11 0.00  $73.11
LABORERS - ZONE 2 s s s s s s
6/1/2027 $44.80 $10.90 $9.75 §9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  §77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates sce "Apprentice- LABORER"
LABORER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $S0.00  $71.42
LABORERS
12/1/2026 $43.10 $10.90 $9.75 59.11 50.00 2.86
LABORERS - ZONE 2 9.1 59 s §7
6/1/2027 344,55 $10.90 $9.75 $9.11 $0.00  §74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00  §75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00  877.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00  $78.76
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity Unemployment Rate
Apprentice: LABORER
Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate

1 60.00 $25.00 $10.90 $9.75 $9.11 $0.00 $54.76

2 70.00 $29.16 $10.90 $9.75 $9.11 $0.00 $58.92

3 80.00 $33.33 $10.90 $9.75 $9.11 $0.00 $63.09

4 90.00 $37.49 $10.90 $9.75 $9.11 $0.00 $67.25
Apprentice: LABORER

Effective Date: 12/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate

1 60.00 $25.86 $10.90 $9.75 $9.11 $0.00 §$55.62

2 70.00 $30.17 $10.90 $9.75 $9.11 $0.00  $59.93

3 80.00 $34.48 $10.90 $9.75 $9.11 $0.00 $64.24

4 90.00 $38.79 $10.90 - $9.75 $9.11 $0.00 $68.55

Apprentice to Journeyworker Ratio: 1:5

LABORER (HEAVY & HIGHWAY) 6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00  §71.52

LABORERS 121112026 $43.10 $10.90 $9.75 $9.21 $S0.00  $72.96
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 60.00 $25.00 $10.90 $9.75 $9.21 $0.00 §$54.86

2 70.00 $29.16 $10.90 $9.75 $9.21 $0.00  $59.02

3 80.00 $33.33 $10.90 $9.75 $9.21 $0.00 S$63.19

4 90.00 $37.49 $10.90 $9.75 $9.10 $0.00 $67.24

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2026

Apprentice Supplemental ~ Total

Step:  Percent Base Wage Health Pension Annuity Unemployment Rate
I 60.00 $25.86 $10.90 $9.75 - $9.21 $0.00 $55.72

2 70.00 $30.17 $10.90 $9.75 $9.21 $0.00  $60.03

3 80.00 $34.48 $10.90 $9.15 $9.21 $0.00 S64.34

4 90.00 , $38.79 $10.90 $9.75 $9.21 $0.00 $68.65

Apprentice to Journeyworker Ratio: 1:5

LABORER: CARPENTER TENDER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00  $71.42
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Construction

Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00  $72.86
LABORERS - ZONE 2 6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00  $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00  §75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00  $77.26

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00  $78.76

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00  871.42

LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00  $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00  $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00  §75.76
6/1/2028 $47.50 $10.90 $9.75 §9.11 $0.00  §77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.000 §78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 6/1/2026 341.75 $10.90 $9.75 $9.65 $0.00  $72.05
LABORERS 12/7/2026 .$43.19 $10.90 $9.75 $9.65 $0.00  $73.49
LABORERS - ZONE 2
6/7/2027 $44.64 $10.90 $9.75 $9.65 30.00  §74.94
12/6/2027 $46.09 $10.90 $9.75 $9.65 $0.00  §76.39
6/5/2028 347.59 $10.90 $9.75 $9.65 $0.00  §77.89
12/4/2028 $49.09 $10.90 $9.75 $9.65 $0.00  $79.39
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER ‘ 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2 :
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  §76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  §77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 87177
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  873.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
LABORER: MULTI-TRADE TENDER 6/1/2026 541.66 $10.90 $9.75 $9.11 30.00 87142
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00  872.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00  $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00  $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00  877.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00  §78.76
For apprentice rates sce "Apprentice- LABORER"
LABORER: TREE REMOVER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 871.42
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00  $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00  §74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00  §75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00  $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00  878.76

This classification applics to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

incidental to construction . For apprentice rates sce "Apprentice- LABORER"

LASER BEAM OPERATOR 6/1/2026 $541.91 $10.90 $9.75 $9.11 $0.00  §71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 89.11 $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00  871.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 2/1/2026 $52.08 $12.84 $15.57 $5.78 $0.00  $86.27
BRICKLAYERS LOCAL 3 8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00  $88.03
BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/112027 $54.96 $12.84 $15.57 $5.78 $0.00  $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $26.04 S12.84 $15.57 $5.78 $0.00 $60.23

2 60.00 $31.25 $12.84 $15.57 $5.78 $0.00 $65.44

3 70.00 $36.46 $12.84 $15.57 $5.78 $0.00 §70.65

4 80.00 $41.66 $12.84 $15.57 $5.78 $0.00 §$75.85

5 90.00 $46.87 $12.84 $15.57 55.78 $0.00 $81.06

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $50.00 §$71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprentice to Journeyworker Ratio: 1:5

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 2/1/2026 $67.97 $12.84 $15.57 87.99 $0.00 810437

BRICKLAYERS LOCAL 3 8/1/2026 §70.17 $12.84 $15.57 $7.99 $0.00 $106.57
BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $71.57 $12.84 $15.57 $7.99 30.00 $107.97
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Construction

Suppléemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $33.99 $12.84 $15.57 S7.99 $0.00 $70.39
2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18
3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98
4 80.00 $54.38 512.84 $15.57 $7.99 $0.00 $90.78
5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57
Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00  $71.49
2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 S$78.50
3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52
4 80.00 - $56.14 $12.84 $15.57 '$7.99 $50.00 $92.54
5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00  $99.55
Apprentice to Journeyworker Ratio: 1:5
MECH. SWEEPER OPERATOR (ON CONST. SITES) 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  §93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates sce "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  §92.35
OPERATING ENGINEERS LOCAL 4 - 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 2) 1/5/2026 $46.86 $10.58 S11.47 $10.00 $0.00  §78.91

MILLWRIGHTS LOCAL 1121
MILLWRIGHTS LOCAL 1121 - Zone 2

Apprentice: MILLWRIGHT (Zore 2)

Effective Date: 1/5/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 55.00 $25.77 $10.58 $0.00 $5.50 $0.00 $41.85

2 65.00 $30.46 $10.58 $0.00 $6.50 $0.00 $47.54

3 75.00 $35.15 $10.58 S11.47 $7.50 $0.00 $64.70

4 85.00 $39.83 $10.58 $11.47 $8.50 $0.00 $70.38

Issue Date: 06/25/2026
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
Apprentice Notes
E Step 1&2 Appr. indentured after 1/6/2020 receive no pension, i
Apprentice to Journeyworker Ratio: 1:4
MORTAR MIXER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  §71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  §73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  876.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 6/1/2026 $25.07 $17.05 $13.35 $3.25 $0.00  $58.72
OPERATING ENGINEERS LOCAL 4 12/1/2026 $25.74 $17.05 $13.35 $3.25 $0.00  $59.39
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 6/1/2026 $31.17 $17.05 $13.35 $3.25 $0.00  $64.82
OPERATING ENGINEERS LOCAL 4 12/1/2026 $31.97 $17.05 $13.35 $325 $0.00  $65.62
OPERATING ENGINEERS LOCAL 4
For app’rcnticc rates see "Apprentice- OPERATING ENGINEERS"
OTHER POWER DRIVEN EQUIPMENT - CLASS II 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00  $94.41
PAINTERS LOCAL 35
PAINTERS LOCAL 35 - ZONE 2
Apprentice: PAINTER (BRIDGES/TANKS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 $0.00 $S0.00  $40.13
2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00  $50.04
3 60.00 $35.74 $10.35 $0.00 $7.56 50.00 $53.65
4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25
5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86
6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47
7 80.00 547.65 $10.35 $12.00 $10.08 $0.00 $80.08
8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00  $87.29
Apprentice to Journeyworker Ratio: 1:1
PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 58541
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.
PAINTERS LOCAL 35
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
PAINTERS LOCAL 35 - ZONE 2
Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 825.23 510.35 $0.00 $0.00 $0.00 $35.58
2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03
3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 548.19
4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34
5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49
6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65
7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80
8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00  $79.10
Apprentice to Journeyworker Ratio: 1:1
PAINTER (SPRAY OR SANDBLAST, REPAINT) 1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00  $83.47
PAINTERS LOCAL 35 i
PAINTERS LOCAL 35 - ZONE 2
Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $24.26 $10.35 $0.00 $0.00 S0.00 $34.61
2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97
3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02
4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08
5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13
6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 568.19
7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 S$71.25
8 90.00 $43.67 $10.35 $12.00 S11.34 $0.00 $77.36
Apprentice to Journeyworker Ratio: 1:1
PAINTER / TAPER (BRUSH, NEW) * 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00  $84.01
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.
PAINTERS LOCAL 35
PAINTERS LOCAL 35 - ZONE 2
Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

Issue Date: 06/25/2026
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Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity Unemployment Rate

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 847.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00  $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 - $44.15 $10.35 $12.00 S11.34 $0.00 877.84

Apprentice to Journeyworker Ratio: 1:1

PAINTER / TAPER (BRUSH, REPAINT) 1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00  $82.07
PAINTERS LOCAL 35
PAINTERS LOCAL 35 - ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $23.56 $10.35 ' $0.00 $0.00 $0.00 $33.91
2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20
3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18
4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17
5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15
6 75.00 $35.34 $10.35 $12.00 $9.45 S0.00 $67.14
7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 §70.13
8 90.00 $S42.41 $10.35 $12.00 $11.34 $0.00 876.10

Apprentice to Journeyworker Ratio: 1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 6/1/2026 $41.66 $10.90 §9.75 $9.21 $0.00  871.52

LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00  $72.96
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates sce "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00  $79.73
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00  $81.47
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00  §82.07
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00  $90.16
DECK)
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 8/1/2024 $55.79 $10.08 $11.62 S12.67 $0.00  $90.16

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
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Supplemental Total

Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
Apprentice: PILE DRIVER
Effective Date: 8/1/2024
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 45.00 $25.11 $10.08 $0.00 $2.53 $0.00 $37.72
2 55.00 $30.68 $10.08 $0.00 $5.07 $0.00 $45.83
3 70.00 $39.05 $10.08 $11.62 $7.60 $0.00 $68.35
4 80.00 $44.63 $10.08 $11.62 $10.14 $0.00 $76.47

Apprentice to Journeyworker Ratio: 1:5

.PIPEFITTER & STEAMFITTER 3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537
PIPEFITTERS LOCAL 537

Apprentice: PIPEFITTER & STEAMFITTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 40.00 $28.23 $13.95 $0.30 $9.55 $0.00 §52.03
2 45.00 $31.76 $13.95 $14.00 $9.55 $0.00 $69.26
3 60.00 $42.35 $13.95 $14.00 $9.55 $0.00 §79.85
4 70.00 $49.41 $13.95 $14.00 §9.55 $0.00 $86.91
5 80.00 $56.46 $13.95 $14.00 $9.55 $0.00 $93.96

Apprentice to Journeyworker Ratio: 1:3

PIPELAYER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
tigggiiz JONE2 " 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  S73.11
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 . $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00  $71.77
tiggﬁgﬁ: - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBERS & GASFITTERS 3/2/2026 $72.64 $15.32 $12.61 $8.00 $0.00 $108.57
gigxggz i gizgggﬁz tggﬁi g 8/31/2026 $74.79 $15.32 $12.61 $8.00 $0.00  $110.72
3/1/2027 $76.94 $15.32 $12.61 $8.00 $0.00 $112.87
8/30/2027 $79.09 $15.32 S12.61 $8.00 $50.00 S$115.02
2/28/2028 $81.29 $15.32 $12.61 §8.00 $0.00 S$117.22
9/4/2028 $83.49 $15.32 $12.61 $8.00 $0.00  S$119.42
3/5/2029 $85.69 $15.32 $12.61 $8.00 $0.00 $121.62
9/3/2029 $87.89 $15.32 $12.61 $8.00 $0.00 S123.82
3/4/2030 $89.84 $15.32 $512.61 $8.00 $0.00 8$125.77
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 3/2/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 35.00 $25.42 $15.32 $4.61 $2.80 $0.00 $48.15

2 40.00 $29.06 $15.32 $5.22 $3.20 $0.00 $52.80

3 55.00 $39.95 $15.32 $7.07 54.40 $0.00 $66.74

4 65.00 $47.22 $15.32 $8.30 $5.20 $0.00 $76.04

5 75.00 $54.48 $15.32 $9.53 $6.00 50.00 $85.33

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 8/31/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 35.00 $26.18 $15.32 54.61 $2.80 50.00 $48.91

2 40.00 $29.92 $15.32 $5.22 $3.20 $0.00  $53.66

3 55.00 541.13 $15.32 $7.07 $5.20 $0.00 $68.72

4 65.00 $48.61 $15.32 $8.30 $5.20 $0.00 $77.43

5 75.00 $56.09 $15.32 $9.53 $6.00 $0.00 $86.94

Apprentice to Journeyworker Ratio: 1:2

PNEUMATIC CONTROLS (TEMP.) 3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2 -
6/1/2027 $44.80 $10.90 59.75 $9.11 50.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $59.11 $0.00  $79.0!
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY) -
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 6/1/2026 $42.66 $10.90 $9.75 §9.11 $0.00  $72.42
LABORERS 12/1/2026 $44.10 $10.90 $9.75 $9.11 5000  $73.86
LABORERS - ZONE 2 .
6/1/2027 $45.55 $10.90 $9.75 $9.11 $0.00  $75.31
12/1/2027 $47.00 $10.90 $9.75 $9.11 $0.00  $76.76
6/1/2028 $48.50 $10.90 $9.75 $9.11 $0.00  §$78.26
12/1/2028 $50.00 $10.90 59.75 $9.11 $0.00  $79.76

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity Unemployment Rate
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 6/1/2026 $42.66 $10.90 $9.75 $9.21 $0.00  §72.52
LABORERS 12/1/2026 $44.10 $10.90 $9.75 $9.21 $0.00  873.96

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4 12/12026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  §92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS" )
PUMP OPERATOR (DEWATERING, OTHER) 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
OPERATING ENGINEERS LOCAL 4 12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00  $72.23
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 5/1/2026 $30.50 $12.00 $7.00 $0.00 $0.00 $49.50
TEAMSTERS 42 - J.G. MacLeallan (Wakefield)
TEAMSTERS 42 - J.G. MacLeallan (Wakefield)
RECLAIMERS 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 6/1/2026 $41.91 $10.90 $9.75 - 89.11 $0.00  §71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  §77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 5000 $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 2/1/2026 $53.53 $14.53 $12.67 $9.03 $0.00  $89.76

ROOFERS LOCAL 33
ROOFERS LOCAL 33

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $26.77 $14.53 $6.52 $9.03 50.00 $56.85

2 60.00 $32.12 514.53 $12.67 $9.03 $0.00  $68.35
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
3 65.00 $34.79 514,53 $12.67 $9.03 $0.00 871.02

4 75.00 $40.15 $14.53 $12.67 $9.03 $0.00 $76.38

5 85.00 $45.50 $14.53 S12.67 $9.03 $0.00 $81.73

Y T Ty
E Apprentice Notes
ﬂ *% 115, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

EEmeT EEms s P mmee O EESS Soeew beems P s EIEE GEE DESNa g

Apprentice to Journeyworker Ratio: 1:5

ROOFER SLATE / TILE / PRECAST CONCRETE 2/1/2026 $53.78 $14.53 §12.67 $9.03 $0.00  $90.01
ROOFERS LOCAL 33
ROOFERS LOCAL 33

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER 2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09
SHEETMETAL WORKERS LOCAL 17 )
SHEETMETAL WORKERS LOCAL 17- A

Apprentice: SHEETMETAL WORKER
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Arinuity Unemployment Rate
1 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53
2 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53
3 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29
4 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 §$58.29
5 52.00 $32.72 $14.91 S11.66 $1.50 $1.74  $62.53
6 52.00 $32.72 $14.91 511.66 $1.75 SL75  $62.79
7 60.00 $37.76 $14.91 - 812.84 $2.00 $1.93  $69.44
8 65.00 $40.90 $14.91 $13.58 $2.25 $2.04 873.68
9 75.00 $47.20 $14.91 $15.06 $2.75 $2.28 $82.20
10 85.00 l $53.49 $14.91 $16.53 $2.75 $2.49  $90.17

Apprentice to Journeyworker Ratio: 1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.24 $16.17 $23.52 $0.00 $S0.00  $81.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1112027 $42.24 $16.77 $23.52 $0.00 $S0.00  $82.53
SPECIALIZED EARTH MOVING EQUIP > 35 TONS - 6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00  $80.48
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00  $82.22
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1712027 $42.53 $16.77 $23.52 $0.00 S0.00  $82.82
SPRINKLER FITTER 1/1/2026 $72.05 $13.45 $7.45 $18.25 $0.00 $111.20

SPRINKLER FITTERS LOCAL 550
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Construction

Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

Apprentice: SPRINKLER FITTER
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 35.00 $25.22 $13.45 $13.84 50.00 © 8$0.00 $52.51
2 40.00 $28.82 $13.45 $14.75 $0.00 $0.00  $57.02
3 45.00 $32.42 $13.45 $15.67 $0.00 $0.00 $61.54
4 50.00 $36.03 $13.45 $16.57 $0.00 $0.00 $66.05
5 55.00 $39.63 $13.45 $17.49 $0.00 $0.00 $70.57
6 60.00 $43.23 $13.45 $18.40 $0.00 $0.00 $75.08
7 65.00 $46.83 $13.45 $19.32 $0.00 $0.00 879.60
8 70.00 $50.44 $13.45 $20.22 $0.00 $0.00 $84.11
9 75.00 $54.04 $13.45 $21.15 50.00 $0.00 $88.64
10 80.00 $57.64 $13.45 $22.05 $0.00 $0.00 $93.14
| Apprentice Notes

E Apprentice entered prior 9/30/10:

GEEm o bSES  EEES EREE [ R T

Apprentice to Journeyworker Ratio: 1:3

STEAM BOILER OPERATOR 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35

OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $S0.00  $93.79

OPERATING ENGINEERS LOCAL 4

For apprentice rates sce "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 6/1/2026 $58.70 $17.05 $13.35 $3.25 000 $92.35

OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79

OPERATING ENGINEERS LOCAL 4

For apprentice rates sec "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00  $87.92

TELECOMMUNICATION TECHNICIAN 9/1/2026 $55.02 $13.00 $14.28 $7.20 $S0.00  $89.50

ELECTRICIANS LOCAL 103

ELECTRICIANS LOGAL 103 3112027 $55.98 $13.00 $1431 $7.20 $0.00  $90.49
9/1/2027 $57.50 $13.00 $14.36 $7.20 $S0.00  $92.06
3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00  $93.04

For apprentice rates and ratios see "Apprentice- ELECTRICIAN"

Apprentice: TELECOMMUNICATION TECHNICIAN
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity Unemployment Rate
1 45.00 $24.07 $13.00 50.72 $0.00 $0.00 $37.79
2 45.00 $24.07 $13.00 50.72 $0.00 $0.00 $37.79
3 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78
4 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78
5 55.00 $29.42 $13.00 $13.51 $3.96 $0.00 $59.89
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 3/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
6 60.00 $32.09 $13.00 $13.59 $4.32 $0.00  $63.00

7 65.00 $34.77 $13.00 $13.67 $4.68 $50.00 $66.12

8 70.00 $37.44 $13.00 $13.75 $5.04 $0.00 $69.23

9 75.00 '$40.12 $13.00 $13.83 $5.40 $0.00  $72.35

10 80.00 : $42.79 $13.00 $13.91 $5.76 $0.00 §75.46

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 9/1/2026

Apprentice ‘ Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 45.00 $24.76 $13.00 $0.74 $0.00 $0.00 $38.50
2 45.00 $24.76 $13.00 $0.74 $0.00 $0.00 $38.50
3 50.00 : $27.51 $13.00 $13.46 $3.60 $0.00 $57.57
4 50.00 $27.51 $13.00 $13.46 $3.60 $0.00 857.57
5 55.00 $30.26 $13.00 $13.54 $3.96 $0.00  $60.76
6 60.00 $33.01 $13.00 $13.62 $4.32 $0.00 $63.95
7 65.00 $35.76 S13.00 $13.70 $4.68 $0.00 $67.14
8 70.00 $38.51 $13.00 $13.79 $5.04 $0.00 $70.34
9 75.00 $41.27 $13.00 $13.87 $5.40 $0.00 873.54
10 80.00 $44.02 $13.00 $13.96 $5.76 $0.00 $76.74

Apprentice to Journeyworker Ratio: 1:1

TERRAZZO FINISHERS : 2/172026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32

BRICKLAYERS LOCAL 3 8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52
BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $33.45 512.84 $15.57 $8.02 $0.00 $69.88

2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 §76.56

3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25

4 80.00 : $53.51 $12.84 $15.57 $8.02 $0.00 $89.94

5 90.00 $60.20 $12.84 $15.57 $8.02 $0.00 $96.63

Apprentice: TERRAZZO FINISHERS
Effective Date: 8/1/2026

Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
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Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity Unemployment Rate
Apprentice: TERRAZZO FINISHERS
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity Unemployment Rate
1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98
2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88
3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79
4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70
5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61
Apprentice to Journeyworker Ratio: 1:5
TEST BORING DRILLER 6/172026 §53.25 $10.90 $9.75 $9.80 $0.00  $83.70
LABORERS . 12/1/2026 $54.75 $10.90 $9.75 $9.80 $0.00  $85.20
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 6/1/2026 $49,37 $10.90 $9.75 $9.80 $0.00  $79.82
LABORERS 12/1/2026 $50.87 $10.90 $9.75 $9.80 $0.00  $81.32
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 6/1/2026 $49.25 $10.90 $9.75 $9.80 ) $50.00  $79.70
LABORERS 12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00  $81.20
LABORERS - FOUNDATION AND MARINE
For apprentice rates sce "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00  $80.77
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00  $82.51
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/172027 $42.82 $16.77 $23.52 $0.00 $0.00  $83.11
TUNNEL WORK - COMPRESSED AIR 6/1/2026 561.48 $10.90 $9.75 $10.25 $0.00  $92.38
LABORERS 12/1/2026 $62.98 $10.90 $9.75 $10.25 $0.00  $93.88
LABORERS (COMPRESSED AIR)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 6/1/2026 $63.48 $10.90 $9.75 $10.25 $0.00  $94.38
LABORERS 12/1/2026 $64.98 $10.90 $9.75 $10.25 $0.00  §$95.88
LABORERS (COMPRESSED AIR)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 6/1/2026 $53.55 $10.90 $9.75 $10.25 $0.00  $84.45
LABORERS 12/1/2026 $55.05 $10.90 $9.75 $10.25 $0.00  $85.95
LABORERS (FREE AIR TUNNEL)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 6/1/2026 $55.55 $10.90 $9.75 $10.25 $0.00  $86.45

LABORERS
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. Supplemental Total
Classification Effective Date  Base Wage Health Pension Annuity  Unemployment Rate

LABORERS (FREE AIR TUNNEL) 12/1/2026 $57.05 $10.90 $9.75 $10.25 $50.00  $87.95

For apprentice rates see "Apprentice- LABORER"

VAC-HAUL 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00  $81.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00  $82.53
WAGON DRILL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00  $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00  $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00  877.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00  $79.01
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 87177
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00  $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 3/2/2026 $72.64 $15.32 $12.61 $8.00 $0.00  $108.57
PLUMBERS & GASFITTERS LOCAL 12 8/31/2026 $74.79 $15.32 $12.61 $8.00 $0.00 $110.72
PLUMBERS & GASFITTERS LOCAL 12
3/1/2027 $76.94 $15.32 $12.61 $8.00 $0.00 $112.87
8/30/2027 $79.09 $15.32 $12.61 $8.00 $0.00 $115.02
2/2/2028 $81.29 $15.32 $12.61 $8.00 $0.00 8117.22
9/4/2028 $83.49 $15.32 $12.61 $8.00 $0.00 $119.42
3/5/2029 $85.69 $15.32 $12.61 $8.00 $0.00 S§121.62
9/3/2029 $87.89 $15.32 $12.61 $8.00 $0.00 $123.82
3/4/2030 $89.84 $15.32 312,61 $8.00 $0.00 $125.77

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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